City of Austin

Purchasing Office
P.O. Box 1088, Austin, TX 78767

November 1, 2018

Stearns Conrad and Schmidt Consulting Engineers Inc
Ronald Wilks

Vice President

8107 Springdale Road, Suite 108

Austin, TX 78724

Dear Ron:

The Austin City Council approved the execution of a contract with your company for landfill gas
collection services in accordance with the referenced solicitation.

Responsible Department: Austin Resource Recovery
Department Contact Person: Conley Leloux
Department Contact Email Address: Conley.leloux @austintexas.gov
Department Contact Telephone: 512-974-4315
Project Name: Landfill Gas Collection Services
Contractor Name: Stearns Conrad and Schmidt Consulting Engineers Inc
Contract Number: MA 1500 NA190000026
Contract Period: 11/1/2018 — 10/31/2021
Dollar Amount $600,000
Extension Options: Two 12-month options at $200,000/option
Requisition Number: RQM 1500 18042500455
Solicitation Type & Number: RFP 1500 SLW3000

| Agenda Item Number: 16
Council Approval Date: 11/1/2018

Thank you for your interest in doing business with the City of Austin. If you have any questions
regarding this contract, please contact the person referenced under Department Contact Person.

4/(//66%&/\5‘\

Sandy Wirtanen
Procurement Specialist IV
City of Austin

Purchasing Office

Sincerely,



CONTRACT BETWEEN THE CITY OF AUSTIN (“City”)
AND
Stearns Conrad and Schmidt Consulting Engineers Inc (“Contractor”)
for
Landfill Gas Collection Services
MA 1500 NA190000026

The City accepts the Contractor’s Offer (as referenced in Section 1.1.3 below) for the above requirement and enters into
the following Contract.

This Contract is between Stearns Conrad and Schmidt Consulting Engineers Inc having offices at Austin, TX 78724 and
the City, a home-rule municipality incorporated by the State of Texas, and is effective as of the date executed by the City
(“Effective Date”).

Capitalized terms used but not defined herein have the meanings given them in Solicitation Number RFP 1500 SLW3000.
1.1 This Contract is composed of the following documents:

1.1.1  This Contract

1.1.2 The City’s Solicitation, RFP, 1500 SLW3000 including all documents incorporated by reference

1.1.3 Stearns Conrad and Schmidt Consulting Engineers Inc’s Offer, dated June 5, 2018, including subsequent
clarifications

1.2 Order of Precedence. Any inconsistency or conflict in the Contract documents shall be resolved by giving
precedence in the following order:

1.2.1  This Contract
1.2.2 The City’s Solicitation as referenced in Section 1.1.2, including all documents incorporated by reference
1.2.3 The Contractor’s Offer as referenced in Section 1.1.3, including subsequent clarifications.

1.3 Term of Contract. The Contract shall commence upon execution, unless otherwise specified, and shall remain in

effect for an initial term of 36 months. The Contract may be extended beyond the initial term for up to two additional
12 month periods at the City’s sole option.

1.3.1 If the City exercises any extension option, all terms, conditions, and provisions of the Contract shall remain
in effect for that extension period, subject only to any economic price adjustment otherwise allowed under
the Contract.

1.3.2  Upon expiration of the initial term or any period of extension, the Contractor agrees to hold over under the
terms and conditions of this Contract for such a period of time as is reasonably necessary for the City to re-
solicit and/or complete the deliverables due under the Contract (not to exceed 120 calendar days unless
mutually agreed to in writing).

1.3.3 This is a 36 month Contract. Prices are firm for the first twelve (12) months.
1.4  Compensation. The Contractor shall be paid a total Not-to-Exceed amount of $600,000 for the initial Contract term

and $200,000 for each extension option as indicated in the Price Sheet, RFP Section 0600A. Payment shall be
made upon successful completion of services or delivery of goods as outlined in each individual Delivery Order.

1.5 Quantity of Work. There is no guaranteed quantity of work for the period of the Contract and there are no
minimum order quantities. Work will be on an as needed basis as specified by the City for each Delivery Order

This Contract (including any Exhibits) constitutes the entire agreement of the parties regarding the subject matter of this
Contract and supersedes all prior and contemporaneous agreements and understandings, whether written or oral,
relating to such subject matter. This Contract may be altered, amended, or modified only by a written instrument signed
by the duly authorized representatives of both parties.

MA 1500 NA190000026 1 Rev. 12-13-2017



In witness whereof, the parties have caused a duly authorized representative to execute this Contract on the date set

forth below.

STEARNS CONRAD AND
CONSULTING ENGINEERS INC

SCHMIDT

%«%/ A—

CITY OF AUSTIN

JOMA /Wwb&ov\)\

Signature

Ronald L. Wilks

Srgnatu

Sandy Wirtanen

Printed Name of Authorized Person
Vice President

Printed Name of Authorized Person

Procurement Specialist IV

Title
November 1, 2018

Title

ifig

Date

MA 1500 NA190000026

Date

Rev. 12-13-2017
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Tab 1 — Executive Summary
FM 812 Landfill

Proposal Summary
for GCCS O&M, LMS O&M,
LFG Migration Monitoring System,
and Related Services

Presented To:

CITY OF AUSTIN
124 West 8™ Street
Room 308
Austin, Texas 78701
(512) 974-2500

Presented By:

SCS FIELD SERVICES
8107 Springdale Road
Suite 108

Austin, Texas 78724
(512) 440-1888

June 5, 2018
Proposal No. 070105218

Offices Nationwide
www.scsengineers.com
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City of Austin

EXECUTIVE SUMMARY

This proposal is provided by Stearns, Conrad, and Schmidt Consulting Engineers, Inc. (dba SCS
Field Services [SCS-FS]), in response to a Request for Proposal (RFP) from the City of Austin
(COA) for landfill gas collection operations and maintenance and related services at the COA
FM-812 Landfill (Site) at 10108 FM-812, Austin, Texas.

SECTION 1 SUMMATION OF PROPOSAL

As specified in the solicitation, this proposal is organized as follows:
Tab 1 — Executive Summary

This document is the Executive Summary for this proposal and, as such, provides a summation
of the contents of the proposal.

Tab 2 - City of Austin Purchasing Documents

The documents completed and included under this tab are: Offer Sheet; Section 510 — Exceptions
Checklist; Section 0605 — Local Business Presence Identification; Section 0700 — Reference
Sheet; Section 0800 — Non-Discrimination and Non-Retaliation Certification; Section 0815 —
Living Wages Contractor Certification; Section 0835 — Non-Resident Bidder Provisions; Section
0840 — SDVBE Contractor Certification; Section 0900 — No Goals Utilization Plan; and
Addendum Nos. 1 through 3

Tab 3 — Authorized Negotiator

The name, address, and phone number of the person with SCS-FS authorized to negotiate
contract terms and render binding business decisions on contract matters have been provided
under this tab.

Tab 4 — Business Organization

Information related to our organization has been provided under this tab including: full name and
address of parent company; branch office performing work; organization type; and state of
incorporation.

Tab 5 — Experience

Documentation of prior experience verifying compliance with the minimum requirements has
been provided under this this tab.

Tab 6 — Personnel and Project Management Struciure

An organizational chart and general explanation of how SCS-FS will manage the project,
including communications with the COA, is provided under this tab. Also under this tab, the

FM 812 Landfill Tab 1 — GCCS O&M, LMS O&M, LFG MMS,
June 2018 and Related Services Executive Summary
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City of Austin SCS5 FIELD SERVICES

names, qualifications, work assignments, and work percentages for key SCS-FS personnel
assigned to this project have been provided along with resumes.

Tab 7 - Project Approach

A work plan for accomplishing the required services is provided under this tab. This work plan
provides details of procedures to be followed in performing the services indicated in the scope.
A statement of our commitment to comply with applicable rules and regulations and with the
terms of the RFP is also provided.

Tab 8 — Cost Proposal

This tab contains the completed Form 0600A along with assumptions and conditions.

Tab 9 — Proposal Acceptance Period

Under this tab, SCS-FS has confirmed that its proposal is valid for a period of 180 days.

FM 812 Landfill Tab 1 — GCCS O&M, LMS O&M, LFG MMS,
June 2018 and Related Services Executive Summary
2
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TAB 2

CITY OF AUSTIN
PURCHASING DOCUMENTS



The undersigned, by his/her signature, represents that he/she is submitting a binding offer and is authorized
to bind the respondent to fully comply with the solicitation document contained herein. The Respondent, by

submitting and signing below, acknowledges that he/she has received and read the entire document packet
sections defined above including all documents incorporated by reference, and agrees to be bound by the
terms therein.

Company Name: _Stearns, Conrad and Schmidt, Consulting Engineers, Inc.

Company Address: _8107 Springdale Rd., Suite 108

City, State, Zip: Austin, TX 78724

Federal Tax ID No.

Printed Name of Officer or Authorized Representative: _ Ronald L. Wilks

Title:  Vice President

/ 7 4
Signature of Officer or Authorized Representative: W é E T
[

Date: 6/5/2018

Email Address: __ rwilks@scsengineers.com

Phone Number: 817-235-4608

* Proposal response must be submitted with this signed Offer sheet to be considered for
award

Offer Sheet-Rev.01-03-2018 Solicitation No. RFP 1500 SLW3000 Page | 3
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CITY OF AUSTIN
PURCHASING OFFICE
STANDARD PURCHASE TERMS AND CONDITIONS

By submitting an Offer in response to the Solicitation, the Contractor agrees that the Contract shall be governed by the
following terms and conditions. Unless otherwise specified in the Contract, Sections 3, 4, 5, 6, 7, 8, 20, 21, and 36 shall
apply only to a Solicitation to purchase Goods, and Sections 9, 10, 11 and 22 shall apply only to a Solicitation to purchase
Services to be performed principally at the City’s premises or on public rights-of-way.

1.

CONTRACTOR'’S OBLIGATIONS. The Contractor shall fully and timely provide all Deliverables described in the
Solicitation and in the Contractor’s Offer in strict accordance with the terms, covenants, and conditions of the Contract
and all applicable Federal, State, and local laws, rules, and regulations.

EFFECTIVE DATE/TERM. Unless otherwise specified in the Solicitation, this Contract shall be effective as of the
date the contract is signed by the City, and shall continue in effect until all obligations are performed in accordance
with the Contract.

CONTRACTOR TO PACKAGE DELIVERABLES: The Contractor will package Deliverables in accordance with good
commercial practice and shall include a packing list showing the description of each item, the quantity and unit price
Unless otherwise provided in the Specifications or Supplemental Terms and Conditions, each shipping container shall
be clearly and permanently marked as follows: (a) The Contractor's name and address, (b) the City’s name, address
and purchase order or purchase release number and the price agreement number if applicable, (c) Container number
and total number of containers, e.g. box 1 of 4 boxes, and (d) the number of the container bearing the packing list.
The Contractor shall bear cost of packaging. Deliverables shall be suitably packed to secure lowest transportation
costs and to conform with requirements of common carriers and any applicable specifications. The City's count or
weight shall be final and conclusive on shipments not accompanied by packing lists.

SHIPMENT UNDER RESERVATION PROHIBITED: The Contractor is not authorized to ship the Deliverables under
reservation and no tender of a bill of lading will operate as a tender of Deliverables.

TITLE & RISK OF LOSS: Title to and risk of loss of the Deliverables shall pass to the City only when the City actually
receives and accepts the Deliverables.

DELIVERY TERMS AND TRANSPORTATION CHARGES: Deliverables shall be shipped F.O.B. point of delivery
unless otherwise specified in the Supplemental Terms and Conditions. Unless otherwise stated in the Offer, the
Contractor’s price shall be deemed to include all delivery and transportation charges. The City shall have the right to
designate what method of transportation shall be used to ship the Deliverables. The place of delivery shall be that set
forth in the block of the purchase order or purchase release entitled "Receiving Agency".

RIGHT OF INSPECTION AND REJECTION: The City expressly reserves all rights under law, including, but not
limited to the Uniform Commercial Code, to inspect the Deliverables at delivery before accepting them, and to reject
defective or non-conforming Deliverables. If the City has the right to inspect the Contractor’s, or the Contractor’s
Subcontractor’s, facilities, or the Deliverables at the Contractor’s, or the Contractor’'s Subcontractor’s, premises, the
Contractor shall furnish, or cause to be furnished, without additional charge, all reasonable facilities and assistance
to the City to facilitate such inspection.

NO REPLACEMENT OF DEFECTIVE TENDER: Every tender or delivery of Deliverables must fully comply with all
provisions of the Contract as to time of delivery, quality, and quantity. Any non-complying tender shall constitute a
breach and the Contractor shall not have the right to substitute a conforming tender; provided, where the time for
performance has not yet expired, the Contractor may notify the City of the intention to cure and may then make a
conforming tender within the time allotted in the contract.

PLACE AND CONDITION OF WORK: The City shall provide the Contractor access to the sites where the Contractor
is to perform the services as required in order for the Contractor to perform the services in a timely and efficient
manner, in accordance with and subject to the applicable security laws, rules, and regulations. The Contractor
acknowledges that it has satisfied itself as to the nature of the City’s service requirements and specifications, the
location and essential characteristics of the work sites, the quality and quantity of materials, equipment, labor and
facilities necessary to perform the services, and any other condition or state of fact which could in any way affect
performance of the Contractor’s obligations under the contract. The Contractor hereby releases and holds the City

Section 0300, Standard Purchase Terms & Conditions 1 Rev. 01-03-2018



10.

11.

12.

CITY OF AUSTIN
PURCHASING OFFICE
STANDARD PURCHASE TERMS AND CONDITIONS

harmless from and against any liability or claim for damages of any kind or nature if the actual site or service conditions
differ from expected conditions.

WORKFORCE

A. The Contractor shall employ only orderly and competent workers, skilled in the performance of the services which
they will perform under the Contract.

B. The Contractor, its employees, subcontractors, and subcontractor's employees may not while engaged in
participating or responding to a solicitation or while in the course and scope of delivering goods or services under
a City of Austin contract or on the City's property .

i. use or possess a firearm, including a concealed handgun that is licensed under state law, except as
required by the terms of the contract; or

ii. use or possess alcoholic or other intoxicating beverages, illegal drugs or controlled substances, nor may
such workers be intoxicated, or under the influence of alcohol or drugs, on the job.

C. If the City or the City's representative notifies the Contractor that any worker is incompetent, disorderly or
disobedient, has knowingly or repeatedly violated safety regulations, has possessed any firearms, or has
possessed or was under the influence of alcohol or drugs on the job, the Contractor shall immediately remove
such worker from Contract services, and may not employ such worker again on Contract services without the
City's prior written consent.

COMPLIANCE WITH HEALTH, SAFETY, AND ENVIRONMENTAL REGULATIONS: The Contractor, its
Subcontractors, and their respective employees, shall comply fully with all applicable federal, state, and local health,
safety, and environmental laws, ordinances, rules and regulations in the performance of the services, including but
not limited to those promulgated by the City and by the Occupational Safety and Health Administration (OSHA). In
case of conflict, the most stringent safety requirement shall govern. The Contractor shall indemnify and hold the City
harmless from and against all claims, demands, suits, actions, judgments, fines, penalties and liability of every kind
arising from the breach of the Contractor’s obligations under this paragraph.

INVOICES:

A. The Contractor shall submit separate invoices in duplicate on each purchase order or purchase release after
each delivery. If partial shipments or deliveries are authorized by the City, a separate invoice must be sent for
each shipment or delivery made.

B. Proper Invoices must include a unique invoice number, the purchase order or delivery order number
and the master agreement number if applicable, the Department’s Name, and the name of the point of
contact for the Department. Invoices shall be itemized and transportation charges, if any, shall be listed
separately. A copy of the bill of lading and the freight waybill, when applicable, shall be attached to the invoice.
The Contractor’s name and, if applicable, the tax identification number on the invoice must exactly match the
information in the Vendor’s registration with the City. Unless otherwise instructed in writing, the City may rely
on the remittance address specified on the Contractor’s invoice.

C. Invoices for labor shall include a copy of all time-sheets with trade labor rate and Deliverables order number
clearly identified. Invoices shall also include a tabulation of work-hours at the appropriate rates and grouped by
work order number. Time billed for labor shall be limited to hours actually worked at the work site.

D. Unless otherwise expressly authorized in the Contract, the Contractor shall pass through all Subcontract and
other authorized expenses at actual cost without markup.

E. Federal excise taxes, State taxes, or City sales taxes must not be included in the invoiced amount. The City
will furnish a tax exemption certificate upon request.

Section 0300, Standard Purchase Terms & Conditions 2 Rev. 01-03-2018



CITY OF AUSTIN
PURCHASING OFFICE
STANDARD PURCHASE TERMS AND CONDITIONS

13. PAYMENT:

A. All proper invoices received by the City will be paid within thirty (30) calendar days of the City’s receipt of the
Deliverables or of the invoice, whichever is later.

B. If paymentis not timely made, (per paragraph A), interest shall accrue on the unpaid balance at the lesser
of the rate specified in Texas Government Code Section 2251.025 or the maximum lawful rate; except, if
payment is not timely made for a reason for which the City may withhold payment hereunder, interest
shall not accrue until ten (10) calendar days after the grounds for withholding payment have been
resolved.

C. If partial shipments or deliveries are authorized by the City, the Contractor will be paid for the partial shipment
or delivery, as stated above, provided that the invoice matches the shipment or delivery.

D. The City may withhold or set off the entire payment or part of any payment otherwise due the Contractor to
such extent as may be necessary on account of:

i. delivery of defective or non-conforming Deliverables by the Contractor;

ii. third party claims, which are not covered by the insurance which the Contractor is required to provide,
are filed or reasonable evidence indicating probable filing of such claims;

iii. failure of the Contractor to pay Subcontractors, or for labor, materials or equipment;

iv. damage to the property of the City or the City’'s agents, employees or contractors, which is not covered
by insurance required to be provided by the Contractor;

V. reasonable evidence that the Contractor’s obligations will not be completed within the time specified in
the Contract, and that the unpaid balance would not be adequate to cover actual or liquidated damages
for the anticipated delay;

vi. failure of the Contractor to submit proper invoices with all required attachments and supporting
documentation; or

vii.  failure of the Contractor to comply with any material provision of the Contract Documents.

E. Notice is hereby given of Article VIII, Section 1 of the Austin City Charter which prohibits the payment of any
money to any person, firm or corporation who is in arrears to the City for taxes, and of §2-8-3 of the Austin City
Code concerning the right of the City to offset indebtedness owed the City.

F. Payment will be made by check unless the parties mutually agree to payment by credit card or electronic
transfer of funds. The Contractor agrees that there shall be no additional charges, surcharges, or penalties to
the City for payments made by credit card or electronic funds transfer.

G. The awarding or continuation of this contract is dependent upon the availability of funding. The City’'s payment
obligations are payable only and solely from funds Appropriated and available for this contract. The absence of
Appropriated or other lawfully available funds shall render the Contract null and void to the extent funds are not
Appropriated or available and any Deliverables delivered but unpaid shall be returned to the Contractor. The
City shall provide the Contractor written notice of the failure of the City to make an adequate Appropriation for
any fiscal year to pay the amounts due under the Contract, or the reduction of any Appropriation to an amount
insufficient to permit the City to pay its obligations under the Contract. In the event of non or inadequate
appropriation of funds, there will be no penalty nor removal fees charged to the City.

14. TRAVEL EXPENSES: All travel, lodging and per diem expenses in connection with the Contract for which
reimbursement may be claimed by the Contractor under the terms of the Solicitation will be reviewed against the
City’s Travel Policy as published and maintained by the City’s Controller’s Office and the Current United States
General Services Administration Domestic Per Diem Rates (the “Rates”) as published and maintained on the Internet
at:

http://www.gsa.gov/portal/category/21287

Section 0300, Standard Purchase Terms & Conditions 3 Rev. 01-03-2018
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16.

17.

CITY OF AUSTIN
PURCHASING OFFICE
STANDARD PURCHASE TERMS AND CONDITIONS

No amounts in excess of the Travel Policy or Rates shall be paid. All invoices must be accompanied by copies of
detailed itemized receipts (e.g. hotel bills, airline tickets). No reimbursement will be made for expenses not actually
incurred. Airline fares in excess of coach or economy will not be reimbursed. Mileage charges may not exceed the
amount permitted as a deduction in any year under the Internal Revenue Code or Regulations.

FINAL PAYMENT AND CLOSE-OUT:

A.

If an MBE/WBE Program Compliance Plan is required by the Solicitation, and the Contractor has identified
Subcontractors, the Contractor is required to submit a Contract Close-Out MBE/WBE Compliance Report to
the Project manager or Contract manager no later than the 15th calendar day after completion of all work under
the contract. Final payment, retainage, or both may be withheld if the Contractor is not in compliance with the
requirements of the Compliance Plan as accepted by the City.

The making and acceptance of final payment will constitute:

i. a waiver of all claims by the City against the Contractor, except claims (1) which have been previously
asserted in writing and not yet settled, (2) arising from defective work appearing after final inspection, (3)
arising from failure of the Contractor to comply with the Contract or the terms of any warranty specified
herein, (4) arising from the Contractor’s continuing obligations under the Contract, including but not limited
to indemnity and warranty obligations, or (5) arising under the City’s right to audit; and

ii. a waiver of all claims by the Contractor against the City other than those previously asserted in writing
and not yet settled.

SPECIAL TOOLS & TEST EQUIPMENT: If the price stated on the Offer includes the cost of any special tooling or

special test equipment fabricated or required by the Contractor for the purpose of filling this order, such special tooling
equipment and any process sheets related thereto shall become the property of the City and shall be identified by the
Contractor as such.

AUDITS and RECORDS:

A.

The Contractor agrees that the representatives of the Office of the City Auditor or other authorized
representatives of the City shall have access to, and the right to audit, examine, or reproduce, any and all
records of the Contractor related to the performance under this Contract. The Contractor shall retain all such
records for a period of three (3) years after final payment on this Contract or until all audit and litigation matters
that the City has brought to the attention of the Contractor are resolved, whichever is longer. The Contractor
agrees to refund to the City any overpayments disclosed by any such audit.

B. Records Retention:

i. Contractor is subject to City Code chapter 2-11 (Records Management), and as it may subsequently
be amended. For purposes of this subsection, a Record means all books, accounts, reports, files, and
other data recorded or created by a Contractor in fulfilment of the Contract whether in digital or physical
format, except a record specifically relating to the Contractor’s internal administration.

ii. All Records are the property of the City. The Contractor may not dispose of or destroy a Record without
City authorization and shall deliver the Records, in all requested formats and media, along with all
finding aids and metadata, to the City at no cost when requested by the City

iii. The Contractor shall retain all Records for a period of three (3) years after final payment on this Contract
or until all audit and litigation matters that the City has brought to the attention of the Contractor are
resolved, whichever is longer.

The Contractor shall include sections A and B above in all subcontractor agreements entered into in connection
with this Contract.

Section 0300, Standard Purchase Terms & Conditions 4 Rev. 01-03-2018



CITY OF AUSTIN
PURCHASING OFFICE
STANDARD PURCHASE TERMS AND CONDITIONS

18. SUBCONTRACTORS:

A.

If the Contractor identified Subcontractors in an MBE/WBE Program Compliance Plan or a No Goals Utilization
Plan the Contractor shall comply with the provisions of Chapters 2-9A, 2-9B, 2-9C, and 2-9D, as applicable, of
the Austin City Code and the terms of the Compliance Plan or Utilization Plan as approved by the City (the
“Plan”). The Contractor shall not initially employ any Subcontractor except as provided in the Contractor’s Plan.
The Contractor shall not substitute any Subcontractor identified in the Plan, unless the substitute has been
accepted by the City in writing in accordance with the provisions of Chapters 2-9A, 2-9B, 2-9C and 2-9D, as
applicable. No acceptance by the City of any Subcontractor shall constitute a waiver of any rights or remedies
of the City with respect to defective Deliverables provided by a Subcontractor. If a Plan has been approved, the
Contractor is additionally required to submit a monthly Subcontract Awards and Expenditures Report to the
Contract Manager and the Purchasing Office Contract Compliance Manager no later than the tenth calendar
day of each month.

Work performed for the Contractor by a Subcontractor shall be pursuant to a written contract between the
Contractor and Subcontractor. The terms of the subcontract may not conflict with the terms of the Contract, and
shall contain provisions that:

i. require that all Deliverables to be provided by the Subcontractor be provided in strict accordance with the
provisions, specifications and terms of the Contract;

ii. prohibit the Subcontractor from further subcontracting any portion of the Contract without the prior written
consent of the City and the Contractor. The City may require, as a condition to such further
subcontracting, that the Subcontractor post a payment bond in form, substance and amount acceptable
to the City;

iii. require Subcontractors to submit all invoices and applications for payments, including any claims for
additional payments, damages or otherwise, to the Contractor in sufficient time to enable the Contractor
to include same with its invoice or application for payment to the City in accordance with the terms of the
Contract;

iv. require that all Subcontractors obtain and maintain, throughout the term of their contract, insurance in the
type and amounts specified for the Contractor, with the City being a named insured as its interest shall
appear; and

V. require that the Subcontractor indemnify and hold the City harmless to the same extent as the Contractor
is required to indemnify the City.

The Contractor shall be fully responsible to the City for all acts and omissions of the Subcontractors just as the
Contractor is responsible for the Contractor's own acts and omissions. Nothing in the Contract shall create for
the benefit of any such Subcontractor any contractual relationship between the City and any such
Subcontractor, nor shall it create any obligation on the part of the City to pay or to see to the payment of any
moneys due any such Subcontractor except as may otherwise be required by law.

The Contractor shall pay each Subcontractor its appropriate share of payments made to the Contractor not later
than ten (10) calendar days after receipt of payment from the City.

19. WARRANTY-PRICE:

A.

The Contractor warrants the prices quoted in the Offer are no higher than the Contractor's current prices on
orders by others for like Deliverables under similar terms of purchase.

The Contractor certifies that the prices in the Offer have been arrived at independently without consultation,
communication, or agreement for the purpose of restricting competition, as to any matter relating to such fees
with any other firm or with any competitor.

In addition to any other remedy available, the City may deduct from any amounts owed to the Contractor, or
otherwise recover, any amounts paid for items in excess of the Contractor's current prices on orders by others
for like Deliverables under similar terms of purchase.

Section 0300, Standard Purchase Terms & Conditions 5 Rev. 01-03-2018
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22.

CITY OF AUSTIN
PURCHASING OFFICE
STANDARD PURCHASE TERMS AND CONDITIONS

WARRANTY — TITLE: The Contractor warrants that it has good and indefeasible title to all Deliverables furnished
under the Contract, and that the Deliverables are free and clear of all liens, claims, security interests and
encumbrances. The Contractor shall indemnify and hold the City harmless from and against all adverse title claims
to the Deliverables.

WARRANTY — DELIVERABLES: The Contractor warrants and represents that all Deliverables sold the City under
the Contract shall be free from defects in design, workmanship or manufacture, and conform in all material respects
to the specifications, drawings, and descriptions in the Solicitation, to any samples furnished by the Contractor, to the
terms, covenants and conditions of the Contract, and to all applicable State, Federal or local laws, rules, and
regulations, and industry codes and standards. Unless otherwise stated in the Solicitation, the Deliverables shall be
new or recycled merchandise, and not used or reconditioned.

A.  Recycled Deliverables shall be clearly identified as such.

B.  The Contractor may not limit, exclude or disclaim the foregoing warranty or any warranty implied by law; and
any attempt to do so shall be without force or effect.

C. Unless otherwise specified in the Contract, the warranty period shall be at least one year from the date of
acceptance of the Deliverables or from the date of acceptance of any replacement Deliverables. If during the
warranty period, one or more of the above warranties are breached, the Contractor shall promptly upon receipt
of demand either repair the non-conforming Deliverables, or replace the non-conforming Deliverables with fully
conforming Deliverables, at the City’s option and at no additional cost to the City. All costs incidental to such
repair or replacement, including but not limited to, any packaging and shipping costs, shall be borne exclusively
by the Contractor. The City shall endeavor to give the Contractor written notice of the breach of warranty within
thirty (30) calendar days of discovery of the breach of warranty, but failure to give timely notice shall not impair
the City’s rights under this section.

D. If the Contractor is unable or unwilling to repair or replace defective or non-conforming Deliverables as required
by the City, then in addition to any other available remedy, the City may reduce the quantity of Deliverables it
may be required to purchase under the Contract from the Contractor, and purchase conforming Deliverables
from other sources. In such event, the Contractor shall pay to the City upon demand the increased cost, if any,
incurred by the City to procure such Deliverables from another source.

E. If the Contractor is not the manufacturer, and the Deliverables are covered by a separate manufacturer’s
warranty, the Contractor shall transfer and assign such manufacturer’s warranty to the City. If for any reason
the manufacturer’'s warranty cannot be fully transferred to the City, the Contractor shall assist and cooperate
with the City to the fullest extent to enforce such manufacturer’s warranty for the benefit of the City.

WARRANTY — SERVICES: The Contractor warrants and represents that all services to be provided the City under
the Contract will be fully and timely performed in a good and workmanlike manner in accordance with generally
accepted industry standards and practices, the terms, conditions, and covenants of the Contract, and all applicable
Federal, State and local laws, rules or regulations.

A. The Contractor may not limit, exclude or disclaim the foregoing warranty or any warranty implied by law, and any
attempt to do so shall be without force or effect.

B. Unless otherwise specified in the Contract, the warranty period shall be at least one year from the Acceptance
Date. If during the warranty period, one or more of the above warranties are breached, the Contractor shall
promptly upon receipt of demand perform the services again in accordance with above standard at no additional
cost to the City. All costs incidental to such additional performance shall be borne by the Contractor. The City
shall endeavor to give the Contractor written notice of the breach of warranty within thirty (30) calendar days of
discovery of the breach warranty, but failure to give timely notice shall not impair the City’s rights under this
section.

C. If the Contractor is unable or unwilling to perform its services in accordance with the above standard as required
by the City, then in addition to any other available remedy, the City may reduce the amount of services it may be
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required to purchase under the Contract from the Contractor, and purchase conforming services from other
sources. In such event, the Contractor shall pay to the City upon demand the increased cost, if any, incurred by
the City to procure such services from another source.

ACCEPTANCE OF INCOMPLETE OR NON-CONFORMING DELIVERABLES: If, instead of requiring immediate
correction or removal and replacement of defective or non-conforming Deliverables, the City prefers to accept it, the
City may do so. The Contractor shall pay all claims, costs, losses and damages attributable to the City’s evaluation
of and determination to accept such defective or non-conforming Deliverables. If any such acceptance occurs prior
to final payment, the City may deduct such amounts as are necessary to compensate the City for the diminished value
of the defective or non-conforming Deliverables. If the acceptance occurs after final payment, such amount will be
refunded to the City by the Contractor.

RIGHT TO ASSURANCE: Whenever one party to the Contract in good faith has reason to question the other party’s
intent to perform, demand may be made to the other party for written assurance of the intent to perform. In the event
that no assurance is given within the time specified after demand is made, the demanding party may treat this failure
as an anticipatory repudiation of the Contract.

STOP WORK NOTICE: The City may issue an immediate Stop Work Notice in the event the Contractor is observed
performing in a manner that is in violation of Federal, State, or local guidelines, or in a manner that is determined by
the City to be unsafe to either life or property. Upon notification, the Contractor will cease all work until notified by the
City that the violation or unsafe condition has been corrected. The Contractor shall be liable for all costs incurred by
the City as a result of the issuance of such Stop Work Notice.

DEFAULT: The Contractor shall be in default under the Contract if the Contractor (a) fails to fully, timely and faithfully
perform any of its material obligations under the Contract, (b) fails to provide adequate assurance of performance
under Paragraph 24, (c) becomes insolvent or seeks relief under the bankruptcy laws of the United States or (d)
makes a material misrepresentation in Contractor’s Offer, or in any report or deliverable required to be submitted by
the Contractor to the City.

TERMINATION FOR CAUSE:. In the event of a default by the Contractor, the City shall have the right to terminate
the Contract for cause, by written notice effective ten (10) calendar days, unless otherwise specified, after the date of
such notice, unless the Contractor, within such ten (10) day period, cures such default, or provides evidence sufficient
to prove to the City’s reasonable satisfaction that such default does not, in fact, exist. The City may place Contractor
on probation for a specified period of time within which the Contractor must correct any non-compliance issues.
Probation shall not normally be for a period of more than nine (9) months, however, it may be for a longer period, not
to exceed one (1) year depending on the circumstances. If the City determines the Contractor has failed to perform
satisfactorily during the probation period, the City may proceed with suspension. In the event of a default by the
Contractor, the City may suspend or debar the Contractor in accordance with the “City of Austin Purchasing Office
Probation, Suspension and Debarment Rules for Vendors” and remove the Contractor from the City’s vendor list for
up to five (5) years and any Offer submitted by the Contractor may be disqualified for up to five (5) years. In addition
to any other remedy available under law or in equity, the City shall be entitled to recover all actual damages, costs,
losses and expenses, incurred by the City as a result of the Contractor’s default, including, without limitation, cost of
cover, reasonable attorneys’ fees, court costs, and prejudgment and post-judgment interest at the maximum lawful
rate. All rights and remedies under the Contract are cumulative and are not exclusive of any other right or remedy
provided by law.

TERMINATION WITHOUT CAUSE: The City shall have the right to terminate the Contract, in whole or in part, without
cause any time upon thirty (30) calendar days’ prior written notice. Upon receipt of a notice of termination, the
Contractor shall promptly cease all further work pursuant to the Contract, with such exceptions, if any, specified in the
notice of termination. The City shall pay the Contractor, to the extent of funds Appropriated or otherwise legally
available for such purposes, for all goods delivered and services performed and obligations incurred prior to the date
of termination in accordance with the terms hereof.

FRAUD: Fraudulent statements by the Contractor on any Offer or in any report or deliverable required to be submitted
by the Contractor to the City shall be grounds for the termination of the Contract for cause by the City and may result
in legal action.
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DELAYS:

A.

The City may delay scheduled delivery or other due dates by written notice to the Contractor if the City deems
it is in its best interest. If such delay causes an increase in the cost of the work under the Contract, the City and
the Contractor shall negotiate an equitable adjustment for costs incurred by the Contractor in the Contract price
and execute an amendment to the Contract. The Contractor must assert its right to an adjustment within thirty
(30) calendar days from the date of receipt of the notice of delay. Failure to agree on any adjusted price shall
be handled under the Dispute Resolution process specified in paragraph 48. However, nothing in this provision
shall excuse the Contractor from delaying the delivery as notified.

Neither party shall be liable for any default or delay in the performance of its obligations under this Contract if,
while and to the extent such default or delay is caused by acts of God, fire, riots, civii commotion, labor
disruptions, sabotage, sovereign conduct, or any other cause beyond the reasonable control of such Party. In
the event of default or delay in contract performance due to any of the foregoing causes, then the time for
completion of the services will be extended; provided, however, in such an event, a conference will be held
within three (3) business days to establish a mutually agreeable period of time reasonably necessary to
overcome the effect of such failure to perform.

INDEMNITY:

A.

Definitions:

i. "Indemnified Claims" shall include any and all claims, demands, suits, causes of action, judgments and
liability of every character, type or description, including all reasonable costs and expenses of litigation,
mediation or other alternate dispute resolution mechanism, including attorney and other professional fees
for:

(1) damage to orloss of the property of any person (including, but not limited to the City, the Contractor,
their respective agents, officers, employees and subcontractors; the officers, agents, and
employees of such subcontractors; and third parties); and/or

(2) death, bodily injury, iliness, disease, worker's compensation, loss of services, or loss of income or
wages to any person (including but not limited to the agents, officers and employees of the City,
the Contractor, the Contractor’s subcontractors, and third parties),

ii. "Fault" shall include the sale of defective or non-conforming Deliverables, negligence, willful misconduct,
or a breach of any legally imposed strict liability standard.

THE CONTRACTOR SHALL DEFEND (AT THE OPTION OF THE CITY), INDEMNIFY, AND HOLD THE CITY, ITS SUCCESSORS,
ASSIGNS, OFFICERS, EMPLOYEES AND ELECTED OFFICIALS HARMLESS FROM AND AGAINST ALL INDEMNIFIED CLAIMS
DIRECTLY ARISING OUT OF, INCIDENT TO, CONCERNING OR RESULTING FROM THE FAULT OF THE CONTRACTOR, OR THE
CONTRACTOR'S AGENTS, EMPLOYEES OR SUBCONTRACTORS, IN THE PERFORMANCE OF THE CONTRACTOR’S
OBLIGATIONS UNDER THE CONTRACT. NOTHING HEREIN SHALL BE DEEMED TO LIMIT THE RIGHTS OF THE CITY OR THE
CONTRACTOR (INCLUDING, BUT NOT LIMITED TO, THE RIGHT TO SEEK CONTRIBUTION) AGAINST ANY THIRD PARTY WHO
MAY BE LIABLE FOR AN INDEMNIFIED CLAIM.

INSURANCE: (reference Section 0400 for specific coverage requirements). The following insurance requirement

applies. (Revised March 2013).

A.

General Requirements.

i. The Contractor shall at a minimum carry insurance in the types and amounts indicated in Section
0400, Supplemental Purchase Provisions, for the duration of the Contract, including extension
options and hold over periods, and during any warranty period.

ii. The Contractor shall provide Certificates of Insurance with the coverages and endorsements
required in Section 0400, Supplemental Purchase Provisions, to the City as verification of coverage
prior to contract execution and within fourteen (14) calendar days after written request from the
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City. Failure to provide the required Certificate of Insurance may subject the Offer to disqualification
from consideration for award. The Contractor must also forward a Certificate of Insurance to the
City whenever a previously identified policy period has expired, or an extension option or hold over
period is exercised, as verification of continuing coverage.

iii.  The Contractor shall not commence work until the required insurance is obtained and until such
insurance has been reviewed by the City. Approval of insurance by the City shall not relieve or
decrease the liability of the Contractor hereunder and shall not be construed to be a limitation of
liability on the part of the Contractor.

iv.  The City may request that the Contractor submit certificates of insurance to the City for all
subcontractors prior to the subcontractors commencing work on the project.

V. The Contractor’s and all subcontractors’ insurance coverage shall be written by companies licensed
to do business in the State of Texas at the time the policies are issued and shall be written by
companies with A.M. Best ratings of B+VII or better.

Vi. The “other” insurance clause shall not apply to the City where the City is an additional insured
shown on any policy. It is intended that policies required in the Contract, covering both the City and
the Contractor, shall be considered primary coverage as applicable.

vii.  Ifiinsurance policies are not written for amounts specified in Section 0400, Supplemental Purchase
Provisions, the Contractor shall carry Umbrella or Excess Liability Insurance for any differences in
amounts specified. If Excess Liability Insurance is provided, it shall follow the form of the primary
coverage.

viii.  The City shall be entitled, upon request, at an agreed upon location, and without expense, to review
certified copies of policies and endorsements thereto and may make any reasonable requests for
deletion or revision or modification of particular policy terms, conditions, limitations, or exclusions
except where policy provisions are established by law or regulations binding upon either of the
parties hereto or the underwriter on any such policies.

ix.  The City reserves the right to review the insurance requirements set forth during the effective period
of the Contract and to make reasonable adjustments to insurance coverage, limits, and exclusions
when deemed necessary and prudent by the City based upon changes in statutory law, court
decisions, the claims history of the industry or financial condition of the insurance company as well
as the Contractor.

X. The Contractor shall not cause any insurance to be canceled nor permit any insurance to lapse
during the term of the Contract or as required in the Contract.

xi.  The Contractor shall be responsible for premiums, deductibles and self-insured retentions, if any,
stated in policies. Self-insured retentions shall be disclosed on the Certificate of Insurance.

xii. ~ The Contractor shall provide the City thirty (30) calendar days’ written notice of erosion of the
aggregate limits below occurrence limits for all applicable coverages indicated within the Contract.

xii. The insurance coverages specified in Section 0400, Supplemental Purchase Provisions, are
required minimums and are not intended to limit the responsibility or liability of the Contractor.

B. Specific Coverage Requirements: Specific_insurance requirements are contained in Section 0400,
Supplemental Purchase Provisions

33. CLAIMS: If any claim, demand, suit, or other action is asserted against the Contractor which arises under or concerns
the Contract, or which could have a material adverse affect on the Contractor’s ability to perform thereunder, the
Contractor shall give written notice thereof to the City within ten (10) calendar days after receipt of notice by the
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Contractor. Such notice to the City shall state the date of notification of any such claim, demand, suit, or other action;
the names and addresses of the claimant(s); the basis thereof; and the name of each person against whom such
claim is being asserted. Such notice shall be delivered personally or by mail and shall be sent to the City and to the
Austin City Attorney. Personal delivery to the City Attorney shall be to City Hall, 301 West 2"¢ Street, 4™ Floor, Austin,
Texas 78701, and mail delivery shall be to P.O. Box 1088, Austin, Texas 78767.

NOTICES: Unless otherwise specified, all notices, requests, or other communications required or appropriate to be
given under the Contract shall be in writing and shall be deemed delivered three (3) business days after postmarked
if sent by U.S. Postal Service Certified or Registered Mail, Return Receipt Requested. Notices delivered by other
means shall be deemed delivered upon receipt by the addressee. Routine communications may be made by first
class mail, telefax, or other commercially accepted means. Notices to the Contractor shall be sent to the address
specified in the Contractor’s Offer, or at such other address as a party may notify the other in writing. Notices to the
City shall be addressed to the City at P.O. Box 1088, Austin, Texas 78767 and marked to the attention of the Contract
Administrator.

RIGHTS TO BID, PROPOSAL AND CONTRACTUAL MATERIAL: All material submitted by the Contractor to the
City shall become property of the City upon receipt. Any portions of such material claimed by the Contractor to be
proprietary must be clearly marked as such. Determination of the public nature of the material is subject to the Texas
Public Information Act, Chapter 552, Texas Government Code.

NO WARRANTY BY CITY AGAINST INFRINGEMENTS: The Contractor represents and warrants to the City that: (i)
the Contractor shall provide the City good and indefeasible title to the Deliverables and (ii) the Deliverables supplied
by the Contractor in accordance with the specifications in the Contract will not infringe, directly or contributorily, any
patent, trademark, copyright, trade secret, or any other intellectual property right of any kind of any third party; that
no claims have been made by any person or entity with respect to the ownership or operation of the Deliverables and
the Contractor does not know of any valid basis for any such claims. The Contractor shall, at its sole expense, defend,
indemnify, and hold the City harmless from and against all liability, damages, and costs (including court costs and
reasonable fees of attorneys and other professionals) arising out of or resulting from: (i) any claim that the City’s
exercise anywhere in the world of the rights associated with the City’s’ ownership, and if applicable, license rights,
and its use of the Deliverables infringes the intellectual property rights of any third party; or (ii) the Contractor’s breach
of any of Contractor’s representations or warranties stated in this Contract. In the event of any such claim, the City
shall have the right to monitor such claim or at its option engage its own separate counsel to act as co-counsel on the
City’s behalf. Further, Contractor agrees that the City’s specifications regarding the Deliverables shall in no way
diminish Contractor’'s warranties or obligations under this paragraph and the City makes no warranty that the
production, development, or delivery of such Deliverables will not impact such warranties of Contractor.

CONFIDENTIALITY: In order to provide the Deliverables to the City, Contractor may require access to certain of the
City’s and/or its licensors’ confidential information (including inventions, employee information, trade secrets,
confidential know-how, confidential business information, and other information which the City or its licensors consider
confidential) (collectively, “Confidential Information”). Contractor acknowledges and agrees that the Confidential
Information is the valuable property of the City and/or its licensors and any unauthorized use, disclosure,
dissemination, or other release of the Confidential Information will substantially injure the City and/or its licensors.
The Contractor (including its employees, subcontractors, agents, or representatives) agrees that it will maintain the
Confidential Information in strict confidence and shall not disclose, disseminate, copy, divulge, recreate, or otherwise
use the Confidential Information without the prior written consent of the City or in a manner not expressly permitted
under this Agreement, unless the Confidential Information is required to be disclosed by law or an order of any court
or other governmental authority with proper jurisdiction, provided the Contractor promptly notifies the City before
disclosing such information so as to permit the City reasonable time to seek an appropriate protective order. The
Contractor agrees to use protective measures no less stringent than the Contractor uses within its own business to
protect its own most valuable information, which protective measures shall under all circumstances be at least
reasonable measures to ensure the continued confidentiality of the Confidential Information.

PUBLICATIONS: All published material and written reports submitted under the Contract must be originally developed
material unless otherwise specifically provided in the Contract. When material not originally developed is included in
a report in any form, the source shall be identified.
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ADVERTISING: The Contractor shall not advertise or publish, without the City’s prior consent, the fact that the City
has entered into the Contract, except to the extent required by law.

NO CONTINGENT FEES: The Contractor warrants that no person or selling agency has been employed or retained
to solicit or secure the Contract upon any agreement or understanding for commission, percentage, brokerage, or
contingent fee, excepting bona fide employees of bona fide established commercial or selling agencies maintained
by the Contractor for the purpose of securing business. For breach or violation of this warranty, the City shall have
the right, in addition to any other remedy available, to cancel the Contract without liability and to deduct from any
amounts owed to the Contractor, or otherwise recover, the full amount of such commission, percentage, brokerage
or contingent fee.

GRATUITIES: The City may, by written notice to the Contractor, cancel the Contract without liability if it is determined
by the City that gratuities were offered or given by the Contractor or any agent or representative of the Contractor to
any officer or employee of the City of Austin with a view toward securing the Contract or securing favorable treatment
with respect to the awarding or amending or the making of any determinations with respect to the performing of such
contract. In the event the Contract is canceled by the City pursuant to this provision, the City shall be entitled, in
addition to any other rights and remedies, to recover or withhold the amount of the cost incurred by the Contractor in
providing such gratuities.

PROHIBITION AGAINST PERSONAL INTEREST IN CONTRACTS: No officer, employee, independent consultant,
or elected official of the City who is involved in the development, evaluation, or decision-making process of the
performance of any solicitation shall have a financial interest, direct or indirect, in the Contract resulting from that
solicitation. Any willful violation of this section shall constitute impropriety in office, and any officer or employee guilty
thereof shall be subject to disciplinary action up to and including dismissal. Any violation of this provision, with the
knowledge, expressed or implied, of the Contractor shall render the Contract voidable by the City.

INDEPENDENT CONTRACTOR: The Contract shall not be construed as creating an employer/employee
relationship, a partnership, or a joint venture. The Contractor’s services shall be those of an independent contractor.
The Contractor agrees and understands that the Contract does not grant any rights or privileges established for
employees of the City.

ASSIGNMENT-DELEGATION: The Contract shall be binding upon and enure to the benefit of the City and the
Contractor and their respective successors and assigns, provided however, that no right or interest in the Contract
shall be assigned and no obligation shall be delegated by the Contractor without the prior written consent of the City.
Any attempted assignment or delegation by the Contractor shall be void unless made in conformity with this
paragraph. The Contract is not intended to confer rights or benefits on any person, firm or entity not a party hereto; it
being the intention of the parties that there be no third party beneficiaries to the Contract.

WAIVER: No claim or right arising out of a breach of the Contract can be discharged in whole or in part by a waiver
or renunciation of the claim or right unless the waiver or renunciation is supported by consideration and is in writing
signed by the aggrieved party. No waiver by either the Contractor or the City of any one or more events of default by
the other party shall operate as, or be construed to be, a permanent waiver of any rights or obligations under the
Contract, or an express or implied acceptance of any other existing or future default or defaults, whether of a similar
or different character.

MODIFICATIONS: The Contract can be modified or amended only by a writing signed by both parties. No pre-printed
or similar terms on any the Contractor invoice, order or other document shall have any force or effect to change the
terms, covenants, and conditions of the Contract.

INTERPRETATION: The Contract is intended by the parties as a final, complete and exclusive statement of the terms
of their agreement. No course of prior dealing between the parties or course of performance or usage of the trade
shall be relevant to supplement or explain any term used in the Contract. Although the Contract may have been
substantially drafted by one party, it is the intent of the parties that all provisions be construed in a manner to be fair
to both parties, reading no provisions more strictly against one party or the other. Whenever a term defined by the
Uniform Commercial Code, as enacted by the State of Texas, is used in the Contract, the UCC definition shall control,
unless otherwise defined in the Contract.
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DISPUTE RESOLUTION:

A. If a dispute arises out of or relates to the Contract, or the breach thereof, the parties agree to negotiate prior to
prosecuting a suit for damages. However, this section does not prohibit the filing of a lawsuit to toll the running
of a statute of limitations or to seek injunctive relief. Either party may make a written request for a meeting
between representatives of each party within fourteen (14) calendar days after receipt of the request or such
later period as agreed by the parties. Each party shall include, at a minimum, one (1) senior level individual with
decision-making authority regarding the dispute. The purpose of this and any subsequent meeting is to attempt
in good faith to negotiate a resolution of the dispute. If, within thirty (30) calendar days after such meeting, the
parties have not succeeded in negotiating a resolution of the dispute, they will proceed directly to mediation as
described below. Negotiation may be waived by a written agreement signed by both parties, in which event the
parties may proceed directly to mediation as described below.

B. If the efforts to resolve the dispute through negotiation fail, or the parties waive the negotiation process, the
parties may select, within thirty (30) calendar days, a mediator trained in mediation skills to assist with resolution
of the dispute. Should they choose this option, the City and the Contractor agree to act in good faith in the
selection of the mediator and to give consideration to qualified individuals nominated to act as mediator. Nothing
in the Contract prevents the parties from relying on the skills of a person who is trained in the subject matter of
the dispute or a contract interpretation expert. If the parties fail to agree on a mediator within thirty (30) calendar
days of initiation of the mediation process, the mediator shall be selected by the Travis County Dispute
Resolution Center (DRC). The parties agree to participate in mediation in good faith for up to thirty (30) calendar
days from the date of the first mediation session. The City and the Contractor will share the mediator’s fees
equally and the parties will bear their own costs of participation such as fees for any consultants or attorneys
they may utilize to represent them or otherwise assist them in the mediation.

JURISDICTION AND VENUE: The Contract is made under and shall be governed by the laws of the State of Texas,
including, when applicable, the Uniform Commercial Code as adopted in Texas, V.T.C.A., Bus. & Comm. Code,
Chapter 1, excluding any rule or principle that would refer to and apply the substantive law of another state or
jurisdiction. All issues arising from this Contract shall be resolved in the courts of Travis County, Texas and the parties
agree to submit to the exclusive personal jurisdiction of such courts. The foregoing, however, shall not be construed
or interpreted to limit or restrict the right or ability of the City to seek and secure injunctive relief from any competent
authority as contemplated herein.

INVALIDITY: The invalidity, illegality, or unenforceability of any provision of the Contract shall in no way affect the
validity or enforceability of any other portion or provision of the Contract. Any void provision shall be deemed severed
from the Contract and the balance of the Contract shall be construed and enforced as if the Contract did not contain
the particular portion or provision held to be void. The parties further agree to reform the Contract to replace any
stricken provision with a valid provision that comes as close as possible to the intent of the stricken provision. The
provisions of this section shall not prevent this entire Contract from being void should a provision which is the essence
of the Contract be determined to be void.

HOLIDAYS: The following holidays are observed by the City:

Holiday Date Observed

New Year’s Day January 1

Martin Luther King, Jr.’s Birthday Third Monday in January
President’s Day Third Monday in February
Memorial Day Last Monday in May
Independence Day July 4

Labor Day First Monday in September
Veteran’s Day November 11
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Thanksgiving Day Fourth Thursday in November
Friday after Thanksgiving Friday after Thanksgiving
Christmas Eve December 24

Christmas Day December 25

If a Legal Holiday falls on Saturday, it will be observed on the preceding Friday. If a Legal Holiday falls on Sunday, it
will be observed on the following Monday.

52. SURVIVABILITY OF OBLIGATIONS: All provisions of the Contract that impose continuing obligations on the parties,
including but not limited to the warranty, indemnity, and confidentiality obligations of the parties, shall survive the
expiration or termination of the Contract.

53. NON-SUSPENSION OR DEBARMENT CERTIFICATION:

The City of Austin is prohibited from contracting with or making prime or sub-awards to parties that are suspended or
debarred or whose principals are suspended or debarred from Federal, State, or City of Austin Contracts. By accepting
a Contract with the City, the Vendor certifies that its firm and its principals are not currently suspended or debarred
from doing business with the Federal Government, as indicated by the General Services Administration List of Parties
Excluded from Federal Procurement and Non-Procurement Programs, the State of Texas, or the City of Austin.

54. EQUAL OPPORTUNITY

A. Equal Employment Opportunity: No Contractor, or Contractor’s agent, shall engage in any discriminatory
employment practice as defined in Chapter 5-4 of the City Code. No Offer submitted to the City shall be
considered, nor any Purchase Order issued, or any Contract awarded by the City unless the Offeror has
executed and filed with the City Purchasing Office a current Non-Discrimination Certification. Non-
compliance with Chapter 5-4 of the City Code may result in sanctions, including termination of the contract
and the Contractor’s suspension or debarment from participation on future City contracts until deemed
compliant with Chapter 5-4.

B. Americans with Disabilities Act (ADA) Compliance: No Contractor, or Contractor’s agent, shall engage
in any discriminatory practice against individuals with disabilities as defined in the ADA, including but not
limited to: employment, accessibility to goods and services, reasonable accommodations, and effective
communications.

55. BUY AMERICAN ACT-SUPPLIES (Applicable to certain Federally funded requirements)

A. Definitions. As used in this paragraph —
i. "Component" means an article, material, or supply incorporated directly into an end product.
ii. "Cost of components" means -

(1) For components purchased by the Contractor, the acquisition cost, including transportation costs
to the place of incorporation into the end product (whether or not such costs are paid to a domestic
firm), and any applicable duty (whether or not a duty-free entry certificate is issued); or

(2) For components manufactured by the Contractor, all costs associated with the manufacture of the
component, including transportation costs as described in paragraph (1) of this definition, plus

allocable overhead costs, but excluding profit. Cost of components does not include any costs
associated with the manufacture of the end product.
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iii. "Domestic end product” means-
(1) Anunmanufactured end product mined or produced in the United States; or

(2) An end product manufactured in the United States, if the cost of its components mined, produced,
or manufactured in the United States exceeds 50 percent of the cost of all its components.
Components of foreign origin of the same class or kind as those that the agency determines are
not mined, produced, or manufactured in sufficient and reasonably available commercial quantities
of a satisfactory quality are treated as domestic. Scrap generated, collected, and prepared for
processing in the United States is considered domestic.

iv.  "End product" means those articles, materials, and supplies to be acquired under the contract for public
use.

V. "Foreign end product" means an end product other than a domestic end product.

vi.  "United States" means the 50 States, the District of Columbia, and outlying areas.

B. The Buy American Act (41 U.S.C. 10a - 10d) provides a preference for domestic end products for supplies
acquired for use in the United States.

C. The City does not maintain a list of foreign articles that will be treated as domestic for this Contract; but will
consider for approval foreign articles as domestic for this product if the articles are on a list approved by another
Governmental Agency. The Offeror shall submit documentation with their Offer demonstrating that the article is
on an approved Governmental list.

D.  The Contractor shall deliver only domestic end products except to the extent that it specified delivery of foreign
end products in the provision of the Solicitation entitled "Buy American Act Certificate".
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The following Supplemental Purchasing Provisions apply to this solicitation:

1.

EXPLANATIONS OR CLARIFICATIONS: (reference paragraph 5 in Section 0200)

All requests for explanations or clarifications must be submitted in writing to the Purchasing Office by one
week prior to the offer closing date by 1:00 PM CST. Any requests should be emailed to
sandy.wirtanen@austintexas.gov.

INSURANCE: Insurance is required for this solicitation.

A

General Requirements: See Section 0300, Standard Purchase Terms and Conditions, paragraph

32, entitled Insurance, for general insurance requirements.

The Contractor shall provide a Certificate of Insurance as verification of coverages required
below to the City at the below address prior to contract execution and within 14 calendar days
after written request from the City. Failure to provide the required Certificate of Insurance may
subject the Offer to disqualification from consideration for award

The Contractor shall not commence work until the required insurance is obtained and until such
insurance has been reviewed by the City. Approval of insurance by the City shall not relieve or
decrease the liability of the Contractor hereunder and shall not be construed to be a limitation
of liability on the part of the Contractor.

The Contractor must also forward a Certificate of Insurance to the City whenever a previously
identified policy period has expired, or an extension option or holdover period is exercised, as
verification of continuing coverage.

The Certificate of Insurance, and updates, shall be mailed to the following address:

City of Austin Purchasing Office
P. O. Box 1088

Austin, Texas 78767

OR

PURInsuranceCompliance@austintexas.gov

Specific Coverage Requirements: The Contractor shall at a minimum carry insurance in the types

and amounts indicated below for the duration of the Contract, including extension options and hold
over periods, and during any warranty period. These insurance coverages are required minimums
and are not intended to limit the responsibility or liability of the Contractor.

Worker's Compensation and Employers’ Liability Insurance: Coverage shall be consistent
with statutory benefits outlined in the Texas Worker's Compensation Act (Section 401). The
minimum policy limits for Employer's Liability are $100,000 bodily injury each accident,
$500,000 bodily injury by disease policy limit and $100,000 bodily injury by disease each
employee.
(1)  The Contractor’s policy shall apply to the State of Texas and include these endorsements

in favor of the City of Austin:

(@)  Waiver of Subrogation, Form WC420304, or equivalent coverage

(b)  Thirty (30) days Notice of Cancellation, Form WC420601, or equivalent coverage
Commercial General Liability Insurance: The minimum bodily injury and property damage
per occurrence are $500,000 for coverages A (Bodily Injury and Property Damage) and B
(Personal and Advertising Injury).
(1)  The policy shall contain the following provisions:

(@) Contractual liability coverage for liability assumed under the Contract and all other

Contracts related to the project.
(b) Contractor/Subcontracted Work.
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(c) Products/Completed Operations Liability for the duration of the warranty period.
(d) If the project involves digging or drilling provisions must be included that provide
Explosion, Collapse, and/or Underground Coverage.
(2) The policy shall also include these endorsements in favor of the City of Austin:
(@)  Waiver of Subrogation, Endorsement CG 2404, or equivalent coverage
(b) Thirty (30) days Notice of Cancellation, Endorsement CG 0205, or equivalent
coverage
(c) The City of Austin listed as an additional insured, Endorsement CG 2010, or
equivalent coverage
iii. Business Automobile Liability Insurance: The Contractor shall provide coverage for all
owned, non-owned and hired vehicles with a minimum combined single limit of $500,000 per
occurrence for bodily injury and property damage. Alternate acceptable limits are $250,000
bodily injury per person, $500,000 bodily injury per occurrence and at least $100,000 property
damage liability per accident.
(1)  The policy shall include these endorsements in favor of the City of Austin:
(@)  Waiver of Subrogation, Endorsement CA0444, or equivalent coverage
(b) Thirty (30) days Notice of Cancellation, Endorsement CA0244, or equivalent
coverage
(c) The City of Austin listed as an additional insured, Endorsement CA2048, or
equivalent coverage.

Endorsements: The specific insurance coverage endorsements specified above, or their equivalents
must be provided. In the event that endorsements, which are the equivalent of the required coverage,
are proposed to be substituted for the required coverage, copies of the equivalent endorsements
must be provided for the City’s review and approval.

TERM OF CONTRACT:

A

The Contract shall commence upon execution, unless otherwise specified, and shall remain in effect
for an initial term of 36 months. The Contract may be extended beyond the initial term for up to two
additional 12 month periods at the City’s sole option. If the City exercises any extension option, all
terms, conditions, and provisions of the Contract shall remain in effect for that extension period,
subject only to any economic price adjustment otherwise allowed under the Contract.

Upon expiration of the initial term or any period of extension, the Contractor agrees to hold over
under the terms and conditions of this Contract for such a period of time as is reasonably necessary
for the City to re-solicit and/or complete the deliverables due under this Contract. Any hold over
period will not exceed 120 calendar days unless mutually agreed on by both parties in writing.

Upon written notice to the Contractor from the City’s Purchasing Officer or his designee and
acceptance of the Contractor, the term of this contract shall be extended on the same terms and
conditions for an additional period as indicated in paragraph A above.

Prices are firm and fixed for the first 12 months. Thereafter, price changes are subject to the
Economic Price Adjustment provisions of this Contract.

QUANTITIES: The quantities listed herein are estimates for the period of the Contract. The City reserves
the right to purchase more or less of these quantities as may be required during the Contract term.
Quantities will be as needed and specified by the City for each order. Unless specified in the solicitation,
there are no minimum order quantities.

INVOICES and PAYMENT: (reference paragraphs 12 and 13 in Section 0300)
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A. Invoices shall contain a unique invoice number and the information required in Section 0300,
paragraph 12, entitled “Invoices.” Invoices received without all required information cannot be
processed and will be returned to the vendor.

Invoices shall be emailed to the Contract Manager and ARR.AP@austintexas.gov on or before the
15" of each month for all the services provided the prior month and shall be itemized. Unless
otherwise instructed in writing, the City may rely on the remittance address specified on the
Contractor’s invoice. Invoices shall contain the following infomraiton at a minimum or they will not be
processed and will be returned to the Contractor

= A unique invoice number;

= The ARR provided purchase order or delivery order number and the ARR contract number, if
applicable;

The Department’s name, “Austin Resource Recovery”;

The name of the Contract Manager;

The Contractor’'s name; and

If applicable, the tax identification number on the invoice must exactly match the information in
the Contractor’s registration with the City

B.  The Contractor agrees to accept payment by credit card, check or Electronic Funds Transfer (EFT)
for all goods and/or services provided under the Contract. The Contractor shall factor the cost of
processing credit card payments into the Offer. There shall be no additional charges, surcharges, or
penalties to the City for payments made by credit card.

LIVING WAGES:

The City’s Living Wage Program, Rule R161-17.14, is located at:
http://www.austintexas.qov/edims/document.cfm?id=277854

A.  The minimum wage required for all Contractor Employees (and all tiers of Subcontracting) directly
assigned to this City Contract is $14.00 per hour, unless Published Wage Rates are included in this
solicitation. In addition, the City may stipulate higher wage rates in certain solicitations in order to
assure quality and continuity of service.

B.  The City requires Contractors submitting Offers on this Contract to provide a certification (see the
Living Wages Contractor Certification included in the Solicitation) with their Offer certifying that
all Contractor Employees (and all tiers of Subcontracting) directly assigned to this City Contract will
be paid a minimum living wage equal to or greater than $14.00 per hour. The certification shall
include a list of all Contractor Employees (and all tiers of Subcontracting) directly assigned to
providing services under the resultant contract including their name and job title. The list shall be
updated and provided to the City as necessary throughout the term of the Contract.

C. The Contractor shall maintain throughout the term of the resultant contract basic employment and
wage information for each employee as required by the Fair Labor Standards Act (FLSA).

D. The Contractor shall provide to the Department’s assigned Contract Manager with the first invoice,
individual Employee Certifications for all Contractor Employees (and all tiers of Subcontracting)
directly assigned to the contract. The City reserves the right to request individual Employee
Certifications at any time during the contract term. Employee Certifications shall be signed by each
Contractor Employee (and all tiers of Subcontracting) directly assigned to the contract. The
Employee Certification form is available on-line at
https://www.austintexas.gov/financeonline/vendor_connection/index.cfm.

E. Contractor shall submit employee certifications for Contractor Employees (and all tiers of
Subcontracting) annually on the anniversary date of contract award with the respective invoice to
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verify that employees are paid the Living Wage throughout the term of the contract. The Employee
Certification Forms shall be submitted for Contractor Employees (and all tiers of Subcontracting)
added to the contract and/or to report any employee changes as they occur.

The Department’s assigned Contract Manager will periodically review the employee data submitted
by the Contractor to verify compliance with this Living Wage provision. The City retains the right to
review employee records required in paragraph C above to verify compliance with this provision.

7. NON-COLLUSION, NON-CONFLICT OF INTEREST, AND ANTI-LOBBYING:

A

B.

C.

D.

On November 10, 2011, the Austin City Council adopted Ordinance No. 20111110-052 amending
Chapter 2.7, Article 6 of the City Code relating to Anti-Lobbying and Procurement. The policy defined
in this Code applies to Solicitations for goods and/or services requiring City Council approval under
City Charter Article VII, Section 15 (Purchase Procedures). During the No-Contact Period, Offerors or
potential Offerors are prohibited from making a representation to anyone other than the Authorized
Contact Person in the Solicitation as the contact for questions and comments regarding the
Solicitation.

If during the No-Contact Period an Offeror makes a representation to anyone other than the
Authorized Contact Person for the Solicitation, the Offeror's Offer is disqualified from further
consideration except as permitted in the Ordinance.

If an Offeror has been disqualified under this article more than two times in a sixty (60) month period,
the Purchasing Officer shall debar the Offeror from doing business with the City for a period not to
exceed three (3) years, provided the Offeror is given written notice and a hearing in advance of the
debarment.

The City requires Offerors submitting Offers on this Solicitation to certify that the Offeror has not in
any way directly or indirectly made representations to anyone other than the Authorized Contact
Person during the No-Contact Period as defined in the Ordinance. The text of the City Ordinance is
posted on the Internet at: http://www.ci.austin.tx.us/edims/document.cfim?id=161145

8. WORKFORCE SECURITY CLEARANCE AND IDENTIFICATION (ID):

A

Access to the Austin Resource Recovery Department building by the Contractor, all subcontractors
and their employees will be strictly controlled at all times by the City. Security badges will be issued
by the Department for this purpose. The Contractor shall submit a complete list of all persons
requiring access to the Austin Resource Recovery building at least thirty (30) days in advance of their
need for access. The City reserves the right to deny a security badge to any Contractor personnel for
reasonable cause. The City will notify the Contractor of any such denial no more than twenty (20)
days after receipt of the Contractor’s submittal.

Where denial of access by a particular person may cause the Contractor to be unable to perform any
portion of the work of the contract, the Contractor shall so notify the City’s Contract Manager, in
writing, within ten (10) days of the receipt of notification of denial.

Contractor personnel will be required to check in at the security desk when entering or leaving the
Austin Resource Recovery building and security badges must be on display at all times when in the
building. Failure to do so may be cause for removal of Contractor Personnel from the worksite,
without regard to Contractor’'s schedule. Security badges may not be removed from the premises.

The Contractor shall provide the City’'s Contract Manager with a list of personnel scheduled to enter
the building, seven days in advance. The list shall identify the persons by name, date of birth, driver's
license number, the times that they will be inside the building and the areas where they will be
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working. Only persons previously approved by the City for the issuance of security badges will be
admitted to the building.

The Contractor shall comply with all other security requirements imposed by the City and shall ensure
that all employees and subcontractors are kept fully informed as to these requirements.

9. ECONOMIC PRICE ADJUSTMENT:

A

Price Adjustments: Prices shown in this Contract shall remain firm for the first 12 months of the
Contract. After that, in recognition of the potential for fluctuation of the Contractor’s cost, a price
adjustment (increase or decrease) may be requested by either the City or the Contractor on the
anniversary date of the Contract or as may otherwise be specified herein. The percentage change
between the contract price and the requested price shall not exceed the percentage change between
the specified index in effect on the date the solicitation closed and the most recent, non-preliminary
data at the time the price adjustment is requested. The requested price adjustment shall not exceed
twenty five percent (25%) for any single line item and in no event shall the total amount of the
contract be automatically adjusted as a result of the change in one or more line items made pursuant
to this provision. Prices for products or services unaffected by verifiable cost trends shall not be
subject to adjustment.

Effective Date: Approved price adjustments will go into effect on the first day of the upcoming
renewal period or anniversary date of contract award and remain in effect until contract expiration
unless changed by subsequent amendment.

Adjustments: A request for price adjustment must be made in writing and submitted to the other
Party prior to the yearly anniversary date of the Contract; adjustments may only be considered at that
time unless otherwise specified herein. Requested adjustments must be solely for the purpose of
accommodating changes in the Contractor’s direct costs. Contractor shall provide an updated price
listing once agreed to adjustment(s) have been approved by the parties.

Indexes: In most cases an index from the Bureau of Labor Standards (BLS) will be utilized; however,
if there is more appropriate, industry recognized standard then that index may be selected.

i. The following definitions apply:

(1) Base Period: Month and year of the original contracted price (the solicitation close date).
(2) Base Price: Initial price quoted, proposed and/or contracted per unit of measure.
(3) Adjusted Price: Base Price after it has been adjusted in accordance with the applicable

index change and instructions provided.
(4) Change Factor: The multiplier utilized to adjust the Base Price to the Adjusted Price.
(5) Weight %: The percent of the Base Price subject to adjustment based on an index
change.
i. Adjustment-Request Review: Each adjustment-request received will be reviewed and
compared to changes in the index(es) identified below. Where applicable:
(1) Utilize final Compilation data instead of Preliminary data
(2) If the referenced index is no longer available shift up to the next higher category index.
iii. Index Identification: Complete table as they may apply.

Weight % or $ of Base Price: 100%

Database Name: Bureau of Labor Statistics

Series ID: PCU81131-81131-

X Not Seasonally Adjusted [] Seasonally Adjusted

Description of Series ID: Commercial machinery repair and maintenance

This Index shall apply to the following items of the Bid Sheet / Cost Proposal: All
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E. Calculation: Price adjustment will be calculated as follows:

Single Index: Adjust the Base Price by the same factor calculated for the index change.

Index at time of calculation

Divided by index on solicitation close date

Equals Change Factor

Multiplied by the Base Rate

Equals the Adjusted Price

F. If the requested adjustment is not supported by the referenced index, the City, at its sole discretion,
may consider approving an adjustment on fully documented market increases.

10. INTERLOCAL PURCHASING AGREEMENTS:

A. The City has entered into Interlocal Purchasing Agreements with other governmental entities,
pursuant to the Interlocal Cooperation Act, Chapter 791 of the Texas Government Code. The
Contractor agrees to offer the same prices and terms and conditions to other eligible governmental
agencies that have an interlocal agreement with the City.

B. The City does not accept any responsibility or liability for the purchases by other governmental
agencies through an interlocal cooperative agreement.

11. CONTRACT MANAGER: The following person is designated as Contract Manager, and will act as the
contact point between the City and the Contractor during the term of the Contract:

Conley Leloux — Assistant Division Manager

Phone: 512-974-4315

Email: conley.leloux@austintexas.gov

*Note: The above listed Contract Manager is not the authorized Contact Person for purposes of the NON-
COLLUSION, NON-CONFLICT OF INTEREST, AND ANTI-LOBBYING Provision of this Section; and
therefore, contact with the Contract Manager is prohibited during the no contact period.
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CITY OF AUSTIN
SCOPE OF WORK
LANDFILL GAS COLLECTION SERVICES
SOLICITATION NUMBER: RFP 1500 SLW3000

PURPOSE

2.0

The City of Austin (“City”), seeks Contractors qualified to provide greenhouse gas monitoring and
services, all required reporting for leachate, methane gas collections, control system operations,
regulatory guidance and expertise, maintenance, improvement, additional infrastructure, and repair
services at the closed Austin Resource Recovery (“ARR”) landfill located at 10108 FM 812, Austin,
Texas 78719 (“FM 812 Landfill’). This contract will also provide non-routine and emergency
services for all associated components as needed and determined by the City.

All eligible proposals submitted in response to this Request for Proposal (“RFP”) that address the
objectives of the solicitation will be considered by ARR. However, ARR reserves the right to reject
any or all proposals, in whole or in part, to negotiate changes in the services and assigned
responsibilities described herein, and waive any technicalities as deemed to be in ARR’s best
interest.

The Contract will be utilized by ARR. The City reserves the right to allow other City Departments
to utilize the Contract.

BACKGROUND

3.0

The FM 812 Landfill was operated as a Type | landfill until the opening of the Austin Bergstrom
International Airport in May 1999. The airport is approximately one mile northwest of the landfill.
Type | landfill operations ceased in 1999 because birds attracted to the putrescible waste presented
a potential hazard to air traffic at the airport. Thereafter, the FM 812 Landfill operated as a Type IV
landfill and accepted only non-putrescible wastes, such as brush and construction debris, until
September 2009. The FM 812 Landfill is currently pending regulatory closure contingent on repair.

ARR oversees the closed FM 812 Landfill under Texas Commission on Environmental Quality
(“TCEQ”) Permit No0.360-A. The facility covers approximately 284 acres at the northwest
intersection of FM 812 and FM 973. The FM 812 Landfill has an operating methane gas well field
to recover methane generated from the decomposing materials under the clay and liners. The
landfill also has a leachate collection system to prevent leachate from entering Onion Creek along
the north boundary of the landfill. This landfill does not require a Title V permit and surface
emissions are not included in this solicitation.

Currently, there are a total of 82 monitoring sites, as well as below-grade, high-density,
polyethylene (“‘HDPE”) header piping, one blower, one enclosed candlestick-type flare, associated
filters, accessories, and controls. The 82 monitoring sites consist of:

A. 60 methane recovery wells that go directly to the methane blower flared off through a modified
candlestick flare;

B. 11 curtain wells operated by a separate mini-blower connected to a charcoal canister filter
(these wells are not connected to the methane flare);

C. 3 leachate riser wellheads at multiple condensate collection locations; and

D. 8 Passive Vents that release landfill gas. The City may request monitoring of the passive vents
which allows the City to monitor the methane conditions under the liner.

NOTE: The flare is manufactured by Flare Industries, and the blower is manufactured by Gardner
Denver. The total monitoring count may change depending on landfill conditions and regulatory
concerns or requirements.

SCOPE OF WORK

The specifications described below are to be considered the minimum standards, requirements
and specifications for performance, monitoring, reporting, omission statements, and exceptions.

0500 Scope of Work Page 1 of 8 Revised 04/25/2018



CITY OF AUSTIN
SCOPE OF WORK
LANDFILL GAS COLLECTION SERVICES
SOLICITATION NUMBER: RFP 1500 SLW3000

Where a necessary item has not been included, it shall be required and reasonably presumed to
be known as a requirement by the Contractor. The Contractor shall get approval by the Contract
Manager before starting any work.

3.1 Monthly Inspections and Reports
The Contractor shall complete monthly inspections, services, monitoring, data collection,
operations and maintenance (“O&M”) of the Gas Collection and Control System (“GCCS”).

3.1.1

0500 Scope of Work

The Contractor shall conduct quarterly monitoring of designated groundwater
monitoring wells/piezometers, waterline vents, and site structures for the presence
of methane gases and verify and report any and all continuous gas flow in the
structures (where applicable). The Contract Manager shall be notified immediately
should any methane be detected in any probes, wells, vents, or structures or should
any continuous gas monitors be determined to be inoperable. Notification shall be
upon inspection while at the site. Any required re-monitoring that needs a separate
service call mobilization may be billed separately as non-routine services.

Contractor shall provide monthly service, complete maintenance, and all reporting
requirements for the gas collection and control system operations that currently
include the 82 monitoring sites specified in Section 2, below-grade HDPE header
piping, one blower, one enclosed candlestick-type flare, associated filters,
accessories, and controls.

The Contractor shall conduct monthly monitoring and adjustments of the well field to
ensure proper balancing of the landfill gas extraction wells, gas quality, and flow at
the blower/flare station.

Landfill gas monitoring data will be collected with a Landtec GEM 5000 or equivalent
instrument that can store data electronically for later up/downloading. Monitoring of
the landfill gas quality and flow at the blower flare station shall be performed on a
monthly basis, and Contractor shall document the following data for each well/site in
a monthly report (Please reference Section 8.1.1, Monthly Reports). This monthly
data collected may be utilized for the annual report as listed in Section 3.4, Annual
Greenhouse Gas Reporting.

Static pressure;

Differential pressure;

Landfill gas flow (if wellhead equipped for measurement);

Landfill gas composition (LFG) (i.e., methane (CH4), carbon dioxide (CO2),
oxygen (Oz), balance gases);

Landfill gas temperature;

Wellhead condition/vacuum;

Measurement of liquid levels in wells (as needed to troubleshoot gas
composition and flow issues);

Depth-to-liquid level (as needed to troubleshoot LFG composition and flow
issues);

Monitoring date and time;

Weather conditions;

Well/piezometer results;

Structure monitoring results, (in the future with possible construction);

Probe, well, vent, and continuous gas monitor deficiencies (if any); and

Any other items known by the Contractor that require reporting according to any
local, state, and federal policies and regulations.

ocow»
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3.1.5 For the blower flare station and condensate management system, the operations
data below shall be documented by the Contractor. For the blower flare station only,
items A through D shall be documented before and after adjustments to the well field.
The O&M for the flare blower shall be included during this process.

A. Blower inlet/outlet pressures and temperatures;

Landfill gas flow (measured using pitot tube);

Landfill gas composition;

Flare temperature;

Flame arrestor inlet/outlet pressures;

Blower bearing temperatures and amps;

Condensate levels in sumps;

Leachate/condensate levels in storage tanks.

Flare Blower O&M will include monthly greasing and a grease change out every

6 months (requires AEON CF grease);

The air compressor pumps have two grease inserts on the motors and they need

to be greased per manufacturer’s (Speed Aire) requirement;

K. The two air compressors’ oil shall be changed per the manufacturer's
requirement (Baldor-Reliance); and

L. The system belts need to be checked and adjusted as required per the
manufacturer’s requirements.

TIOMMOOW

[

3.1.6 Any leaks identified during the wellhead inspections shall be repaired by the
Contractor at the time of discovery. Leaks that cannot be immediately repaired (those
requiring replacement parts) shall be temporarily mitigated in the field to the best
extent possible. Permanent repairs shall be performed as non-routine scheduled
services in accordance with the provisions specified herein.

3.1.7 Landfill cover integrity and surface water drainage conditions shall be observed by
the Contractor during landfill gas extraction well monitoring. Condensate sumps shall
also be observed as to verify their integrity and pump operations, and depth-to-
leachate measurements will be taken and documented at each sump. Issues related
to these items shall be brought to the attention of the Contract Manager immediately
in person, by phone, or by email and noted in the monthly report. The sumps are
pneumatic pumps.

3.1.8 Inthe event the FM 812 Landfill liner fails (breach) to contain methane which results
in migration to a gas probe or other system component, the Contractor shall have
the engineering ability and knowledge to formulate a remedy (pertaining to clay or
geosynthetic liner) and work directly with the Contract Manager in requesting the
approvals and permits from TCEQ. The City may require the Contractor to attend
meetings with TCEQ.

3.1.9 The Contractor shall monitor the leachate collection and removal system liner levels
from the three Subtitle D units on a monthly basis to measure the depth in the riser
pipe to ensure the leachate levels are 30 cm (12 inches) or less. Where levels are
over the permit limit, the Contractor shall immediately report to the field personnel
for pumping of the excess leachate.

3.1.10 The Contractor shall provide monthly reporting summarizing the repairs,

maintenance, and any other required data collections specified in this section and
outlined in Section 8.1.1.
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3.2 Quarterly Inspections
The Contractor shall complete quarterly operations and maintenance, inspections, and
services to the GCCS collection pump and sump O&M system.

3.2.1

3.2.2

3.2.3

The Contractor shall perform quarterly monitoring of perimeter LFG probes in
accordance with the requirements of Texas Administrative Code (“TAC”), Title 30,
Section 330.371, and any other applicable statutes. The Contractor shall monitor
designated groundwater monitoring wells/piezometers, waterline vents, and site
structures for the presence of methane gases and verify the operations of any
continuous gas monitors in structure and proper working order (where applicable).
At a minimum, the following shall be performed and documented for each service:

A. Ensure concentration of methane gases generated do not exceed volumes as
defined in TAC, Section 330.371(a)(1) and (2) or applicable current regulatory
requirements;

Monitoring date and time;

Weather and soil conditions;

Hydro-geologic and hydraulic conditions surrounding the sites/facility;

Probe condition and pressure;

Depth to water, feet and inches, (in probes and wells/piezometers only), and

All other requirements defined in the TAC, Section 330.371 and any other
regulatory requirements.

G@MmMOOW

NOTE: The GP-wells and ground water wells have single level piping. There is no
purging required on the GP-wells or ground water wells. The methane monitor
instrument shall be purged after each reading. Please reference Attachment A, a
Site map of the FM 812 Landfill that includes monitoring well locations and gas
monitoring probe locations.

Should methane be detected or discovered in any probes, wells, vents, or structures;
or should any continuous gas monitors be determined to be inoperable, the Contract
Manager shall be notified as soon as detection is discovered via phone or in person.
In the event that re-monitoring requires a separate mobilization, such services shall
be billed separately as non-routine services in accordance with the contract. The
Contractor shall determine where the methane containment failure has occurred and
provide input on how to fix the issue to the Contract Manager within fourteen days of
detection or discovery of high methane levels. The Contract Manager will approve
any plan to fix the methane containment before the Contractor proceeds. The City
may request the Contractor to monitor the methane levels weekly (or as determined
by the Contract Manager) until the levels have returned to a standard level.

The Contractor shall provide quarterly reporting summarizing the repairs,
maintenance, and any other required data collections specified in this section and
outlined in Section 8.1.2.

3.3 Semi-Annual Inspections
The Contractor shall complete semi-annual inspections, services and monitoring of leachate
with gas control systems. The Contractor shall not remove the pump unless it has failed, or
unless directed to do so by the City.

3.3.1

0500 Scope of Work

The gas collection and control system includes six pumps in the sump/storage tanks
for condensation by-product of the methane and six submersible pumps in the dual
extraction wells. There are a total of 35 pumps/sumps for the leachate systems and
the gas control and collection system. The pumps can be pulled by hand or crane
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depending on the Contractor’s preference. The Contractor shall perform a semi-
annual check to the following operational items for pumps and sumps associated
with the leachate systems and the gas control and collection system:

A. Verification that high level alarms on leachate tanks are working properly;

B. Removal and cleaning of pumps and inspection of sensors/controls; and

C. Maintenance as needed on each pump and sump (please include cost mark up
or discounts for this on Line 15 in Section 0600, Proposal Sheet.)

3.4 Annual Greenhouse Gas Reporting
The Contractor shall use the information gathered from the monthly report (as described in
Section 3.1.4 and Section 8.1.1) to tabulate the required annual greenhouse gas report for
the FM812 Landfill to the Environmental Protection Agency (“EPA”).

3.4.1 Along with the requirements of Section 3.1.4, the Contractor shall ensure operations
of the gas control and collection system are in conformance with all applicable state
and federal regulations.

3.4.2 The Contractor is required to have knowledge regarding proper levels/limits in
compliance with all regulatory requirements and shall monitor and maintain all sites
to conform to all current regulations.

3.5 Non-Routine and Emergency Services
The Contractor shall provide non-routine and/or emergency services for these systems as
determined by the City. The City understands that the specific services below may vary
depending on valve type, size, and depth of pipes, etc. The Contractor in their bid may make
assumptions about these items when submitting their pricing. The City anticipates the
following services may be needed during the contract period:

A. Two (2) re-monitoring and maintenance services of the landfill gas control and collection
system extraction wells with exceedances (any findings not matching regulatory
criteria)for pressure, temperature and/or oxygen concentration levels (about 25 percent
of the wells) during which monitoring of the blower/flare station may also need to be
performed;

Four (4) monitoring service calls for the blower/flare station at times other than the
monthly well field monitoring or a re-monitoring service call;

One (1) repair of a broken valve (wellhead, isolation, etc.);

Twelve (12) replacements of torn flex hoses on LFG extraction wells;

Two (2) repairs to main header lines (10" HDPE or less);

Trouble shoot any methane migration issues in the collection system, including migration
from cell containment;

Gas flow meter calibrations, as needed;

Other mechanical and electrical repairs as necessary, as approved by the City; and/or
Site level tubes on leachate Tank A and B need to be replaced as needed due to clouding
of the tubes.

w
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3.6 Maintenance Meetings
As requested by the City, the Contractor shall participate in quarterly meetings to discuss
matters related to the operations and maintenance of the gas control and collection systems.
The Contractor shall include four such meetings per year in its proposal. To the extent
possible, the meetings will be held in conjunction with routine O&M service dates, and the
project manager and technician will attend meetings. The meetings will be at the landfill site
with an approximate duration of two hours or less.
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CITY OF AUSTIN
SCOPE OF WORK
LANDFILL GAS COLLECTION SERVICES
SOLICITATION NUMBER: RFP 1500 SLW3000

CONTRACTOR’S RESPONSIBILITIES

41

4.2

4.3

4.4

Project Manager

The Contractor shall provide a Project Manager who will oversee the contract. The Project
Manager shall be a certified Texas Board Professional Engineer (“P.E.”). The Contractor
shall also provide contact information for the Project Manager and an alternate contact
person who will be available by telephone between 8:00 AM and 5:00 PM Central Time,
Monday through Friday. The Contractor shall also provide ARR with emergency contact
information for after-hours and weekends. The City reserves the right to request a change in
Project Manager.

Equipment and Materials

The Contractor shall be solely responsible for obtaining/providing all materials, equipment,
supplies, labor, and other services required by the contract as may be necessary to fulfill the
requirements of the contract.

Potential Landfill Gas to Energy System

In 2012, Austin Resource Recovery, along with help from a recognized consulting landfill gas
company, completed a Landfill Gas to Energy (LFGTE) feasibility study to determine if
current landfill conditions could support a gas to energy system. The study included two
phases that were designed to increase the methane content and volume. Work was
completed and a period of data collection was completed. The data showed that there was
neither the quality nor quantity of landfill gas to fiscally warrant a LFGTE program based on
current technology. This is primarily due to the old age of the landfill and the long time span
that the landfill last received putrescible waste. Should technology change that warrants
reconsideration, this contract may also include engineering guidance, methane balancing,
and integration of a potential Landfill Gas to Energy (“LFGTE”) system by request of the City.

Spills and Leaks

441 The Contractor shall possess all authorized Occupational Safety and Health
Administration (“OSHA”), Texas Department of Transportation (“TxDOT”), and
TCEQ hazardous waste operations and emergency response spill kits and shall be
responsible for any and all spills and/or leaks.

442 The Contractor, its employees, subcontractors, or consultants shall solely be
responsible and liable for all the management, cleanup, resulting damages,
expenses, and all drips, leaks and/or spills from any source, solid or liquid, and/or
loss of debris, even minimal amounts, that occur from the transportation, pickup,
disposal, or processing of materials associated with this contract. The Contractor
shall inform the Contract Manager of all such spills immediately after the occurrence
of the spill event. Should spillage occur in, on, from, and/or around the service area
and for any reason, the Contractor is solely liable for spillage and shall clean, pump
out, sweep up and properly dispose of the material/litter. At a minimum, cleaning
and sweeping shall include, the gathering and removal of material from the container
and/or area where spillage occurred and the surrounding premises and adjoining
areas using either manual or mechanized brooms, and/or sweeping machines, and
proper solvents for cleanup. Cleanup shall conform to all federal, state, and local
regulations and ordinances. All damage, accidents, and/or injuries that occur as a
result of any leaks and/or spills shall be the sole liability and responsibility of the
Contractor.
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CITY OF AUSTIN
SCOPE OF WORK
LANDFILL GAS COLLECTION SERVICES
SOLICITATION NUMBER: RFP 1500 SLW3000

Quantities provided in this RFP are estimates and for evaluation purposes only. Actual
quantities may be more or less. No quantities are guaranteed. The City reserves the right to
add similar services to this contract. The City does not guarantee the services or materials
listed above will be needed or required from the Contractor and/or obligate the City in any
way. The City also reserves the right to add or remove wells at this location.

It is the intention of this RFP to acquire the services described herein. All items and/or
services omitted from this document which are clearly necessary to meet the objectives of
the services described will be considered requirements, although not directly specified or
called for herein. Pricing and discounts (if applicable) for any necessary but omitted item or
service shall be listed in the Contractor’s proposal sheet.

Services not included hereunder or in a service schedule will be provided at prices and on

A. The Contractor shall submit information demonstrating compliance with the minimum
qualifications specified below. Proposals that do not meet the minimum requirements
will be deemed non-responsive and will not be considered. The Contractor must have:

i. Minimum five years’ experience in landfill methane gas systems, landfill leachate
i. Experience with the EPA, TCEQ, and landfill requirements for methane and
iii. Be certified P.E.s from the Texas Board of Professional Engineers and submit proof

of their certification with their proposal; and
iv. Own or be able to rent/lease all equipment required to perform the services described

B. The Contractor shall provide a list of at least three names, addresses, and telephone
numbers with individuals at entities or commercial references for similar work as outlined
in these specifications with their proposal. References shall validate satisfactory service

6.0 QUANTITIES AND OMISSIONS
6.1 Quantities
6.2 Omissions
6.3 Out of Scope Services
terms mutually agreed to by both parties.
7.0 MINIMUM QUALIFICATIONS
7.1 Minimum Qualifications
systems, and their operations;
leachate;
herein.
and number of years of experience.
8.0 REPORTING AND LICENSES

8.1

Reports

8.1.1 Monthly Report: By the 10th day of the month following the completion of each
monthly well field monitoring (including any required re-monitoring), the Contractor
shall submit a report to the City summarizing the operations and maintenance
activities (as described in Section 3.1.4) including the following information at a
minimum:

A. Monitoring data collected at each individual extraction well;

B. Status of each well's compliance with state and federal requirements for
pressure, temperature and oxygen concentration;

C. Monitoring data collected at the blower/flare station;
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CITY OF AUSTIN
SCOPE OF WORK
LANDFILL GAS COLLECTION SERVICES
SOLICITATION NUMBER: RFP 1500 SLW3000

Condensate sump knockout levels and operational status;

Description of any non-routine services provided during the month;
Recommendations of additional maintenance or repairs needed; and
Recommendations of enhancements to improve gas control and collection
system operations and performance.

@mMmo

Quarterly Report: If no exceedances of regulatory limits are detected during routine
monitoring, the Contractor shall prepare and submit a report to the Contract Manager
on or before the 10th day of the month after the LFG probe monitoring was
performed. In the event there is an exceedance detected with the sumps, flare, or
leachate system, the report shall be submitted within 48 hours of the monitoring
service call. Both reports shall include, but not be limited to, the following information:

LFG probe monitoring results;

Well/piezometer monitoring results;

Utility LFG vent monitoring results;

Structure monitoring results; and

Probe, well, vent, and continuous gas monitor deficiencies (if any).

moow>

Annual and Other Reports: The Contractor shall be required to submit an annual
report as described in Section 3.4, Annual Greenhouse Gas Reporting, and may be
required to submit any other reports to state and federal agencies as requested by
the City or required by state and/or federal law.

8.2 Certifications, Licenses and Permits

8.2.1

8.2.2

0500 Scope of Work

The Contractor shall have, maintain, and make available upon request throughout
the term of any resulting contract, all licenses and permits required by federal, state,
and local agencies to provide all services described herein.

The Contractor and all subcontractors shall comply with all laws applicable to the
services under this contract, including all federal, state, and local laws, and Travis
County and City ordinances. The Contractor and all subcontractors shall have and
maintain current identification numbers, licenses, permits, and other governmental
approvals or authorizations required by all applicable environmental or safety laws.
ARR may, at any time, terminate this contract with cause based on the Contractor’s
or any subcontractor’s non-compliance with applicable environmental or safety laws.
The Contractor shall be solely responsible for its compliance and its subcontractors'
compliance.
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CITY OF AUSTIN
PURCHASING OFFICE
PROPOSAL PREPARATION INSTRUCTIONS AND EVALUATION FACTORS
SOLICITATION NUMBER: RFP 1500 SLW3000

1.0. PROPOSAL FORMAT

Prefacing the proposal, the Proposer shall provide an Executive Summary of three (3) pages or
less, which gives in brief, concise terms, a summation of the proposal. The proposal itself shall be
organized in the following format and informational sequence:

A. Tab 1 - Executive Summary: Provide an Executive Summary of three pages or less which
gives in brief terms a summation of the Proposal.

B. Tab 2 — City of Austin Purchasing Documents:

Complete and submit the following documents:

i. Offer Sheet

ii. Section 0510 — Exceptions Checklist

iii. Section 0605 — Local Business Presence Identification

iv. Section 0700 — Reference Sheet

v. Section 0800 — Non-Discrimination and Non-Retaliation Certification

vi. Section 0815 — Living Wages Contractor Certification

vii. Section 0835 — Non-Resident Bidder Provisions

viii. Section 0840 — SDVBE Contractor Certification

ix. Completed and signed Section 0900 No Goals Utilization Plan (if applicable). If you will
be utilizing subcontractors, you must contact the Small and Minority Business
Resources Department (SMBR) at 512-974-7600 to obtain a list of MBE/WBE firms
available to perform the service and include the completed 0900 No Goals
Utilization Plan with your proposal packet. Include 0900 No Goals Utilization Plan
in Tab 2.

X. Published Addendums

C. Tab 3 — Authorized Negotiator: Include the name, address, and telephone number of the
person in your organization authorized to negotiate Contract terms and render binding
business decisions on Contract matters.

D. Tab 4 — Business Organization: State full name and address of your organization and
identify parent company if you are a subsidiary. Specify the branch office or other subordinate
element which will perform, or assist in performing, work herein. Indicate whether you operate
as a partnership, corporation, or individual. Include the State in which incorporated or
licensed to operate.

E. Tab 5 — Experience: Provide written documentation verifying that the Contractor has a
minimum of five (5) years of experience successfully performing similar services. The
Contractor, in order to demonstrate their expertise, abilities, and compliance in the minimum
qualifications, may provide a descriptive letter, outline, summary, or synopsis outlining their
experience. The Contractor with the most experience that meets the minimum qualifications
will be given the maximum points. All others will be awarded points based on a pro-rated
basis. Do not include corporate experience unless personnel assigned to this project actively
participated. Do not include experience prior to 1998.

F. Tab 6 — Personnel and Project Management Structure:

i. Provide a general explanation and chart which specifies project leadership and reporting
responsibilities; and interface the team with City project management and team
personnel. If use of subcontractors is proposed, identify their placement in the primary
management structure and provide internal management description for each
subcontractor.
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CITY OF AUSTIN
PURCHASING OFFICE
PROPOSAL PREPARATION INSTRUCTIONS AND EVALUATION FACTORS
SOLICITATION NUMBER: RFP 1500 SLW3000

ii. Include names and qualifications of all professional personnel who will be assigned to
this project. State the primary work assigned to each person and the percentage of time
each person will devote to this work. Identify key persons by name and title. Provide all
resumes.

G. Tab 7 — Project Approach: Describe your technical plan for accomplishing required work.
Include such time-related displays, graphs, and charts as necessary to show tasks, sub-
tasks, milestones, and decision points related to the Scope of Work and your plan for
accomplishment. Specifically indicate:

i. A description of your work program by tasks. Detail the steps you will take from start to
finish to complete the services described herein.

ii. The technical factors that will be considered in section above, and the depth to which
each will be treated.

iii. The degree of definition provided in each technical element of your plan.
iv. Each Contractor can be allotted the maximum number of points for this section.
v. A statement of your compliance with all applicable rules and regulations of federal, state,
and local governing entities. The Proposer must state his compliance with terms of this
Request for Proposal (RFP).
H. Tab 8 — Cost Proposal: The Section 0600A is required from each Proposer. Provide all

details as required in the SOW and any additional information you deem necessary to
evaluate your proposal cost.

I Tab 9 — Proposal Acceptance Period: All proposals are valid for a period of one hundred
and eighty (180) calendar days subsequent to the RFP closing date unless a longer
acceptance period is offered in the proposal.

SERVICE-DISABLED VETERAN BUSINESS ENTERPRISE (“SDVBE”): The City seeks
opportunities for SDVBE to participate on City contracts. Any Contractor that meets this
qualification will receive a 3% preference toward its formal proposal. A Contractor is considered
an SDVBE if the Contractor is certified by the State of Texas, Historically Underutilized Business
(HUB) Program with the State Comptroller's Office. The preference only applies to Prime
Contractors responding to RFPs, not any subcontractors utilized. Complete and return the Section
0840 — SDVBE Contractor Certification Form when responding to the RFP solicitation.

PROPRIETARY INFORMATION: All material submitted to the City becomes public property and
is subject to the Texas Open Records Act upon receipt. If a Proposer does not desire proprietary
information in the proposal to be disclosed, each page must be identified and marked proprietary
at time of submittal. The City will, to the extent allowed by law, endeavor to protect such information
from disclosure. The final decision as to what information must be disclosed, however, lies with the
Texas Attorney General. Failure to identify proprietary information will result in all unmarked
sections being deemed non-proprietary and available upon public request.

DEBRIEFINGS: Any Offeror to this solicitation may request a debriefing up until 30 calendar days
after the contract has been fully executed. Accepting debriefing requests after 30 days of contract
execution will be at the sole discretion of the City. Debriefings will be scheduled at the availability
of the authorized point of contact and will focus specifically on the offer submitted by the Offeror.
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CITY OF AUSTIN
PURCHASING OFFICE

PROPOSAL PREPARATION INSTRUCTIONS AND EVALUATION FACTORS

SOLICITATION NUMBER: RFP 1500 SLW3000

5.0 EXCEPTIONS: List any exceptions that your company is making to the solicitation in Section 0510.
Be advised that exceptions to any portion of the Solicitation may jeopardize acceptance of the

Proposal.

6.0 PROPOSAL PREPARATION COSTS: All costs directly or indirectly related to preparation of a

response to the RFP or any oral presentation required to supplement and/or clarify a proposal
which may be required by the City shall be the sole responsibility of the Contractor.

7.0 EVALUATION FACTORS AND AWARD

A. Competitive Selection: This procurement will comply with applicable City Policy. The

successful Proposer will be selected by the City on a rational basis. Evaluation factors
outlined in Paragraph B below shall be applied to all eligible, responsive Proposers in
comparing proposals and selecting the Best Offeror. Award of a Contract may be made
without discussion with Proposers after proposals are received. Proposals should, therefore,
be submitted on the most favorable terms.

B. Evaluation Factors:

i. 100 Points
Evaluation Title Maximum Point
Factor No. Value
1 Business Experience 25
Personnel Qualifications and Project
2 Management 22
3 Total Evaluated Cost 20
4 Project Approach 20
5 Local Business Presence 10
6 Service Disabled Veteran Business Enterprise 3
Total: | 100

ii. Local Business Preference (Maximum 10 Points)

Team’s Local Business Presence

Points Awarded

Local business presence of 90% to 100%

10

Local business presence of 75% to 89%

Local business presence of 50% to 74%

Local business presence of 25% to 49%

Local presence of between 1% and 24%

No local presence

OIN|~ [0

iii. Presentations, Demonstrations Optional. The City will score proposals on the basis of
the criteria listed above. The City may select a “short list” of Proposers based on those
scores. “Short-listed” Proposers may be invited for presentations, or demonstrations with
the City. The City reserves the right to re-score “short-listed” proposals as a result, and
to make award recommendations on that basis.

0600B Proposal Preparation Instructions and Evaluation Factors Page 3 of 3
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Section 0510: Exceptions Checklist

Solicitation Number: RFP 1500 SLW3000 Landfill Gas Collection Services

The City will presume that the Offeror is in agreement with all sections of the solicitation unless the Offeror takes
specific exception as indicated below. Complete the exception information indicating each exception taken, provide
alternative language, and justify the alternative language. The City, at its sole discretion, may negotiate exceptions
that do not result in material deviations from the sections contained in the solicitation documents. Material deviations
as determined by the City may result in the City deeming the Offer non-responsive. The Offeror that is awarded the
contract shall be required to sign the contract with the provisions accepted or negotiated.

Place this attachment in Tab 2 of your offer. Copies of this form may be utilized if additional pages are needed.

Indicate:

[1 0300 Standard Purchase Terms & Conditions
[J 0400 Supplemental Purchase Provisions

] 0500 Scope of Work

Page Number Section Number Section Description

Alternative Language:

Justification:

No exceptions are taken by Offeror to any sections of the solicitation.
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Section 0605: Local Business Presence ldentification

A firm (Offeror or Subcontractor) is considered to have a Local Business Presence if the firm is headquartered in the Austin
Corporate City Limits, or has a branch office located in the Austin Corporate City Limits in operation for the last five (5) years,
currently employs residents of the City of Austin, Texas, and will use employees that reside in the City of Austin, Texas, to
support this Contract. The City defines headquarters as the administrative center where most of the important functions and
full responsibility for managing and coordinating the business activities of the firm are located. The City defines branch office
as a smaller, remotely located office that is separate from a firm's headquarters that offers the services requested and required
under this solicitation.

OFFEROR MUST SUBMIT THE FOLLOWING INFORMATION FOR EACH LOCAL BUSINESS (INCLUDING THE
OFFEROR, IF APPLICABLE) TO BE CONSIDERED FOR LOCAL PRESENCE.

NOTE: ALL FIRMS MUST BE IDENTIFIED ON THE MBE/WBE COMPLIANCE PLAN OR NO GOALS UTILIZATION PLAN
(REFERENCE SECTION 0900).

*USE ADDITIONAL PAGES AS NECESSARY*

OFFEROR:
Name of Local Firm Stearns, Conrad and Schmidt, Consulting Engineers, Inc., dba SCS Field Services
Physical Address 8107 Springdale Rd, Suite 108, Austin, TX 78724
Is your headquarters located
in the Corporate City Limits? Yes
(circle one)
or

Has your branch office been

located in the Corporate City No
Limits for the last 5 years?

Will your business be
providing additional economic
development opportunities
created by the contract Vi
award? (e.g., hiring, or

employing residents of the

City of Austin or increasing
tax revenue?)

SUBCONTRACTOR(S):

Name of Local Firm None

Physical Address

Is your headquarters located
in the Corporate City Limits?
(circle one) Yes No

or

Has your branch office been
located in the Corporate City
Limits for the last 5 years Yes No

Section 0605 Local Business Presence Solicitation No. RFP 1500 SLW3000 Page | 1
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Will your business be
providing additional economic
development opportunities
created by the contract
award? (e.g., hiring, or
employing residents of the
City of Austin or increasing
tax revenue?)

Yes

No

SUBCONTRACTOR(S):

Name of L;Jcal Firm

None

Physical Address

Is your headquarters located
in the Corporate City Limits?
(circle one)

Yes

No

or

Has your branch office been
located in the Corporate City
Limits for the last 5 years

Yes

No

Will your business be
providing additional economic
development opportunities
created by the contract
award? (e.g., hiring, or
employing residents of the
City of Austin or increasing
tax revenue?)

Yes

No

Section 0605 Local Business Presence

Solicitation No. RFP 1500 SLW3000

Page | 2
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Section 0700: Reference Sheet

Responding Company Name __Stearns, Conrad and Schmidt. Consulting Engineers.Inc.

The City at its discretion may check references in order to determine the Offeror's experience and ability
to provide the products and/or services described in this Solicitation. The Offeror shall furnish at least 3
complete and verifiable references. References shall consist of customers to whom the offeror has
provided the same or similar services within the last 5 years. References shall indicate a record of positive
past performance.

Company’s Name

Name and Title of Contact
Project Name

Present Address

City, State, Zip Code
Telephone Number

Email Address

Company's Name

Name and Title of Contact
Project Name

Present Address

City, State, Zip Code
Telephone Number

Email Address

Company’s Name

Name and Title of Contact
Project Name

Present Address

City, State, Zip Code
Telephone Number

Email Address

Section 0700 Reference Sheet

Travis County

Keith m vironmental Project Manaager

Travis County, Hwy 290 Landfill LMS Monitoring

PO Box 1748

_Austin, TX 78767

(512 )_854-5866
keith.coburn@traviscountytx.aov

Fax Number (_512 ) 854-4648

City of C Christi
Tony B ides. Dis; % Envi Comali Superi |
—Cefe Landfill and JC Elliott Landfill GCCS Monitoring

PO Box 9277

Corpus Christi, TX 78469

(512 )_826-1633 Fax Number (_361 )_880-3501

tonyb@cctexas.com

City of Brownsville

Martino Trevino. Superintendent

—Brownsville Landfill GCCS Monitoring
__6035 Jaime J. Zapata Ave
—Brownsville, TX 78521

(_956 ) 548-6000 Fax Number (_956 ) 548-6191

mtrevino@cob.us

Solicitation No. RFP 1500 SLW3000 Page | 1
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City of Austin, Texas
Section 0800
NON-DISCRIMINATION AND NON-RETALIATION CERTIFICATION

City of Austin, Texas
Equal Employment/Fair Housing Office

To: City of Austin, Texas,

| hereby certify that our firm complies with the Code of the City of Austin, Section 5-4-2 as reiterated below, and
agrees:

(1) Not to engage in any discriminatory employment practice defined in this chapter.

(2) To take affirmative action to ensure that applicants are employed, and that employees are treated
during employment, without discrimination being practiced against them as defined in this chapter,
including affirmative action relative to employment, promotion, demotion or transfer, recruitment or
recruitment advertising, layoff or termination, rate of pay or other forms of compensation, and
selection for training or any other terms, conditions or privileges of employment.

(3) To postin conspicuous places, available to employees and applicants for employment, notices to be
provided by the Equal Employment/Fair Housing Office setting forth the provisions of this chapter.

(4) To state in all solicitations or advertisements for employees placed by or on behalf of the Contractor,
that all qualified applicants will receive consideration for employment without regard to race, creed,
color, religion, national origin, sexual orientation, gender identity, disability, sex or age.

(6) To obtain a written statement from any labor union or labor organization furnishing labor or service
to Contractors in which said union or organization has agreed not to engage in any discriminatory
employment practices as defined in this chapter and to take affirmative action to implement policies
and provisions of this chapter.

(6)  To cooperate fully with City and the Equal Employment/Fair Housing Office in connection with any
investigation or conciliation effort of the Equal Employment/Fair Housing Office to ensure that the
purpose of the provisions against discriminatory employment practices are being carried out.

(7)  To require of all subcontractors having 15 or more employees who hold any subcontract providing
for the expenditure of $2,000 or more in connection with any contract with the City subject to the
terms of this chapter that they do not engage in any discriminatory empioyment practice as defined
in this chapter

For the purposes of this Offer and any resulting Contract, Contractor adopts the provisions of the City’'s Minimum
Standard Non-Discrimination and Non-Retaliation Policy set forth below.

City of Austin
Minimum Standard Non-Discrimination and Non-Retaliation in Employment Policy

As an Equal Employment Opportunity (EEO) employer, the Contractor will conduct its personnel activities in
accordance with established federal, state and local EEO laws and regulations.

The Contractor will not discriminate against any applicant or employee based on race, creed, color, national origin,
sex, age, religion, veteran status, gender identity, disability, or sexual orientation. This policy covers all aspects of
employment, including_hiring, placement, upgrading, transfer, demotion, recruitment, recruitment advertising,
selection for training and apprenticeship, rates of pay or other forms of compensation, and layoff or termination.

The Contractor agrees to prohibit retaliation, discharge or otherwise discrimination against any employee or
applicant for employment who has inquired about, discussed or disclosed their compensation.

Further, employees who experience discrimination, sexual harassment, or another form of harassment should
immediately report it to their supervisor. If this is not a suitable avenue for addressing their compliant, employees
are advised to contact another member of management or their human resources representative. No employee
shall be discriminated against, harassed, intimidated, nor suffer any reprisal as a result of reporting a violation of

Section 0800 Non-Discrimination and Solicitation No. RFP 1500 SLW3000 Page | 1
Non-Retaliation Certification
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this policy. Furthermore, any employee, supervisor, or manager who becomes aware of any such discrimination
or harassment should immediately report it to executive management or the human resources office to ensure that
such conduct does not continue.

Contractor agrees that to the extent of any inconsistency, omission, or conflict with its current non-discrimination
and non-retaliation employment policy, the Contractor has expressly adopted the provisions of the City's Minimum
Non-Discrimination Policy contained in Section 5-4-2 of the City Code and set forth above, as the Contractor’s
Non-Discrimination Policy or as an amendment to such Policy and such provisions are intended to not only
supplement the Contractor’s policy, but will also supersede the Contractor’s policy to the extent of any conflict.

UPON CONTRACT AWARD, THE CONTRACTOR SHALL PROVIDE THE CITY A COPY OF THE
CONTRACTOR’S NON-DISCRIMINATION AND NON-RETALIATION POLICIES ON COMPANY LETTERHEAD,
WHICH CONFORMS N FORM, SCOPE, AND CONTENT TO THE CITY’S MINIMUM NON-DISCRIMINATION
AND NON-RETALIATION POLICIES, AS SET FORTH HEREIN, OR THIS NON-DISCRIMINATION AND NON-
RETALIATION POLICY, WHICH HAS BEEN ADOPTED BY THE CONTRACTOR FOR ALL PURPOSES WILL
BE CONSIDERED THE CONTRACTOR’S NON-DISCRIMINATION AND NON-RETALIATION POLICY
WITHOUT THE REQUIREMENT OF A SEPARATE SUBMITTAL

Sanctions:

Our firm understands that non-compliance with Chapter 5-4 and the City’s Non-Retaliation Policy may result in
sanctions, including termination of the contract and suspension or debarment from participation in future City
contracts until deemed compliant with the requirements of Chapter 5-4 and the Non-Retaliation Policy.

Term:

The Contractor agrees that this Section 0800 Non-Discrimination and Non-Retaliation Certificate of the
Contractor’s separate conforming policy, which the Contractor has executed and filed with the City, will remain in
force and effect for one year from the date of filling. The Contractor further agrees that, in consideration of the
receipt of continued Contract payment, the Contractor's Non-Discrimination and Non-Retaliation Policy will
automatically renew from year-to-year for the term of the underlying Contract.

Dated this __ 5th day of __,June 2018
CONTRACTOR SCS Field Services
Authorized / ég
Signature Z/ / - -
4
Title Vice President
Section 0800 Non-Discrimination and Solicitation No. RFP 1500 SLW3000 Page | 2
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Section 0815: Living Wages Contractor Certification

Pursuant to the Living Wages provision (reference Section 0400, Supplemental Purchase
Provisions) the Contractor is required to pay to all employees of the Prime Contractor and all tiers
of subcontractors directly assigned to this City contract a minimum Living Wage equal to or greater
than $14.00 per hour.

(1) The below listed individuals are all known employees of the Prime Contractor and its
subcontractors who are directly assigned to this contract, and all are compensated at wage
rates equal to or greater than $14.00 per hour:

Employee Name Employer Prime or Sub Your Normal Employee Job Title
Rate

Rusty Fusilier SCS Field Srves | Prime $53.51 Project Manager |
Kathlene Ewing SCS Field Srves | Prime $25.74 Sr. Project Admin
Joe Ortiz SCS Field Srves | Prime $37.71 Superintendent
William Morrison SCS Field Srvcs Prime $26.25 | Superintendent
David Mezzacappa | SCS Field Srvcs Prime $67.06 _ | SW/Air Manager
Jason Lewallen SCS Field Srves | Prime $49.04 Construction Mngr

(2) All future employees of both the Prime Contractor and all tiers of subcontractors directly
assigned to this Contract will be paid a minimum Living Wage equal to or greater than
$14.00 per hour.

(3) Our firm will not retaliate against any employee of either the Prime Contractor or any tier of
subcontractors claiming non-compliance with the Living Wage provision.

A Prime Contractor or subcontractor that violates this Living Wage provision shall pay each of its
affected employees the amount of the deficiency for each day the violation continues. Willful or
repeated violations of the provision by either the Prime Contractor or any tier of subcontractor, or
fraudulent statements made on this certification, may result in termination of this Contract for Cause,
subject the violating firm to possible suspension or debarment, or result in legal action.

| hereby certify that all the listed employees of both the Prime Contractor and all tiers of
subcontractors who are directly assigned to this contract are paid a minimum Living Wage equal to
or greater than $14.00 per hour.

Contractor's Name: _
Stearns, Conrad and Schmidt, Consulting Engineers, Inc.

Signature of Officer ,

or Authorized f %

Representative: ‘% Date: 6/5/2018
/ N

Printed Name:

Ronald L. Wilks

Title
Vice President

Section 0815 Living Wage-Contractor Solicitation No. RFP 1500 SLW3000 Page [ 1
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Section 0835: Non-Resident Bidder Provisions

Company Name __Stearns, Conrad and Schmidt, Consulting Engineers. Inc.

A. Bidder must answer the following questions in accordance with Vernon's Texas Statues and Codes Annotated
Government Code 2252.002, as amended:

Is the Bidder that is making and submitting this Bid a “Resident Bidder” or a “non-resident Bidder’?

Answer: _ Non-Resident Bidder

(1) Texas Resident Bidder- A Bidder whose principle place of business is in Texas and includes a Contractor whose
ultimate parent company or majority owner has its principal place of business in Texas.
(2) Nonresident Bidder- A Bidder who is not a Texas Resident Bidder.

B. If the Bidder id a “Nonresident Bidder” does the state, in which the Nonresident Bidder’s principal place of business
is located, have a law requiring a Nonresident Bidder of that state to bid a certain amount or percentage under the
Bid of a Resident Bidder of that state in order for the nonresident Bidder of that state to be awarded a Contract on
such bid in said state?

Answer: __ Yes Which State: California. -

C. If the answer to Question B is “yes”, then what amount or percentage must a Texas Resident Bidder bid under the
bid price of a Resident Bidder of that state in order to be awarded a Contract on such bid in said state?

Answer: _California has a reciprocal preference with regard to out-of-state contractars

Section 0835 Non-Resident Bidder Solicitation No. RFP 1500 SLW3000 Page | 1



Section 0840, Service-Disabled Veteran Business Enterprise Preference

Offeror Name

Stearns, Conrad and Schmidt, Consulting Engineers, Inc.

Additional Solicitation Instructions.

1. K By checking this box, Offeror states they are NOT a certified Service-Disabled Veteran Business Enterprise
seeking to claim preference points under the City of Austin’'s SDVBE Program.

2. Offerors seeking to claim the Service-Disabled Veteran Business Enterprise (SDVBE) preference shall be certified
under one of the two following scenarios. Offerors shall check one of the following boxes, input the data in the
applicable table below and include this completed form in their Proposal.

O HUBISV. Offeroris certified as a Service-Disabled Veteran (SV) Historically Underutilized Business (HUB) by the
Texas State Comptroller of Public Accounts.

Texas State HUB/SV Certification
13-Digit Vendor ID (VID)
HUB/SV Issue Date
HUB/SV Expiration Date

O HUBIOTHER + Federal SDVOSB. Offeror is certified by the Texas State Comptroller of Public Accounts as a
Historically Underutilized Business in a HUB Eligibility Category other than Service-Disabled Veteran (SV) AND is
verified by the US Veterans Administration as a Service-Disabled Veteran-Owned Small Business (SDVOSB).
Texas HUB Eligibility Categories: HUB/BL (Black), HUB/AS (Asian), HUB/HI (Hispanic), HUB/AI (Native
American), or HUB/WO (Women Owned).

Texas State HUB/OTHER Certification Federal SDVOSB Verification
13-Digit Vendor ID (VID) - 9-Digit DUNS
HUB Eligibility Category SDVOSB Issue Date
HUB Issue Date SDVOSB Expiration Date
HUB Expiration Date

3. Offeror Identity. The Offeror submitting the Proposal shall be the same entity that is certified by the Texas State
Comptroller of Public Accounts, AND if applicable as verified by the US Veterans Administration.

4. Certification Status. Offeror’s certification(s) must be active on or before the Solicitation’s due date for Proposals and
shall not expire prior to the award and execution of any resulting contract.

5. Confirmation of Certification(s). Upon receipt of this completed form, the City will confirm the Offeror’s certification(s):
State: https://mycpa.cpa.state.tx.us/tpasscmbisearch. Federal: hitps://www.vip.vetbiz.gov/ The City will direct any
questions concerning an Offeror’s State or Federal certification status to the Offeror's contact person as designated on
the Offer Form of their Proposal.

6. Misrepresentation. If the City determines that the Offeror requesting this preference is not certified by the State or
Federal government if applicable, the Offeror will not receive the preference points. If the City determines that this
misrepresentation was intentional, the City may also find the Offeror not responsible and may report the Offeror to the
Texas State Comptroller of Public Accounts or if applicable to the US Veterans Administration. If the misrepresentation
is discovered after contract award, the City reserves the right to void the contract.

Section 0840 SDVBE Pref —
Rev.12-12-2017 Solicitation No. RFP 1500 SLW3000 Page | 1



Section 0900: SUBCONTRACTING/SUB-CONSULTING UTILIZATION FORM

Solicitation No. RFP 1500 SLW3000



MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE)
PROCUREMENT PROGRAM

ubcontractin b-Consulting (“Subcontractor” ilization Form

SOLICITATION NUMBLER:
SOLICITATION TITL.E:

In accordance with the City of Austin’s Minority and Women-Owned Business Enterprises (M/WBE) Procurement Program (Program),
Chapters 2-9.\/B/C/D of the City Code and M/WBL: Program Rules, this Solicitation was reviewed by the Small and Minority Business
Resources Department (SMBR) to determine if M/WBE Subcontractor/Sub-Consultant (“Subcontractor™) Goals could be applied. Due to
insufficient subcontracting/subconsultant opportuaities and/or insufficient availability of M/WBL certified firms, SMBR has assigned no
subcontracting goals for this Solicitation. Fowever, Offerors who choose to use Subcontractors must comply with the City’s M/WBE
Procurement Program as described below. Additionally, if the Contractor secks to add Subcontractors after the Contract is awarded, the
Program requirements shall apply to any Contract(s) resulting from this Solicitation.

Instructions:

a.) Offerors who do not intend to use Subcontractors shall check the “NO” box and follow the corresponding instructions.

b.)Offerors who intend to use Subcontractors shall check the applicable “Y1LS” box and follow the instructions. Offers that do not include
the following required documents shall be deemed non-compliant or nonresponsive as applicable, and the Offeror’s submission
may not be considered for award.

NO, I DO NOT intend to use Subcontractors/Sub-consultants.
Instructions: Offcrors that do not intend to use Subcontractors shall complete and sign this form below
(Subcontracting/Sub-Consulting (“Subcontractor”) Utilization orm) and include it with their scaled Offer.

] YES, I DO intend to use Subcontractors /Sub-consultants.
Instructions: Offcrors that do intend to use Subcontractors shall complete and sign this form below (Subcontracting/Sub-
Consulting (“Subcontractor”) Utilization Form), and follow the additional Instrucdons in the (Subcontracting/Sub-Consulting
(“Subcontractor”) Utilization Plan). Contact SMBR if there are any questions about submitting these forms.

Offeror Information

. Company Name

Stearns, Conrad and Schmidt, Consulting lingineers, Inc.

City Vendor 1D Code

Physical Address
8107 Springdale Road, Suite 108

City, State Zip
Austin, TX 78724

Phone Number Iimail Address =
512-440-1888 _ rfusilier@scsficldservices.com

Is the Offeror NO

City of Austin M/WBE

certified? |:| YIS Indicate one: D MBE. |:| WBI |:| MBIL/WBF Joint Venture

Offeror Certification: [ understand that cven though SMBR did not assign subcontract goals to this Solicitation, T will comply with the City’s M/WBH
Procurement Program if T intend to include Subcontractors in my Offer. T further agree that this completed Subcontracting/Sub-Consulting
Utilization Form, and if applicable my complcted Subcontracting/Sub-Consulting Utilization Plan, shall become a part of any Contract | may
be awarded as the result of this Solicitation. Further, if I am awarded a Contract and I am not using Subcontractor(s) but later intend to add
Subcontractor(s), before the Subcontractor(s) is hired or begins work, I will comply with the City’s M/WBE Procurcment Program and submit the
Request For Change form to add any Subcontractor(s) to the Project Manager or the Contract Manager for prior authorization by the City and
perform Good Faith Efforts (GFE), if applicable. T understand that, if a Subcontractor is not listed in my Subcontracting/Sub-Consulting
Utilization Plan, it is a violation of the City’s M/WBE Procurement Program for me to hire the Subcontractor or allow the Subcontractor to begin
work, unless I first obrain City approval of my Request for Change form. I understand that, if a Subcontractor is not listed in my
; curement Program for me to hire the Subcontractor

Subcontracting/Sub-Consulting Utilization Plan, it is a violation of the City’s M/WE
r Change form.

6/5/2018

or allow the Subcontractor to begin work, unless I first obtain Cigg.:

Ronald 1.. Wilks / Vice President

Name and Title of Authorized Representative (Print or Type) Signature/Datc

Solicitation No. RFP 1500 SLW3000 Page | 1 015



ADDENDUM
LANDFILL GAS COLLECTION SERVICES
CITY OF AUSTIN, TEXAS

Solicitation: RFP 1500 SLW3000 Addendum No: 1 Date of Addendum: 5/25/2018

This addendum is to incorporate the following changes to the above referenced solicitation:

1. Additional Information:
1) The Pre-Proposal sign in log is attached.

(R ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME.

APPROVED BY: IJM\ /(/’9540\“\ S{ 95// (¥

Sandy Wigtaplen, Procurement Specialist IV Date '
Purchasing Office, 512-974-7711

ACKNOWLEDGED BY:
’Zﬂ%\
Ronald L. Wilks 6/5/2018

Name Authorized Sign‘ature Date

RETURN ONE COPY OF THIS ADDENDUM TO THE PURCHASING OFFICE, CITY OF AUSTIN, WITH
YOUR RESPONSE OR PRIOR TO THE SOLICITATION CLOSING DATE. FAILURE TO DO SO MAY
CONSTITUTE GROUNDS FOR REJECTION.
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ADDENDUM
LANDFILL GAS COLLECTION SERVICES
CITY OF AUSTIN, TEXAS

Solicitation: RFP 1500 SLW3000 Addendum No: 2 Date of Addendum: 5/25/2018

This addendum is to incorporate the following changes to the above referenced solicitation:

I Questions and Answers:

Q1: Is it correct that there are 35 pumps total for the gas and leachate systems and that all
must be removed and cleaned two times per year?

A1: Yes, there are 35 total pumps in the leachate collection system along Onion Creek, three
subtitle D landfill units, and sumps for methane flare.

Q2: Is the Contractor responsible for earthwork if necessary to reduce oxygen intrusion?
A2: City of Austin staff has heavy equipment on site and will be responsible for earth work,
hauling, fill, and grading of the area for any oxygen intrusion discovered by the Contractor on final
cover. The Contractor is responsible for marking the area that was determined to cause the
oxygen intrusion. The Contractor will notify the City of Austin of any leaking or intrusion into the
methane wells and/or piping. This would be non-routine maintenance repair in the contract for
any repair on the well and methane piping that has been found to cause oxygen intrusion in the
methane gas system.

Q3: Are there replacement flow meters for when meters must be shipped off for
calibration?

A3: There are no replacement flow meters on site for recalibration. The Contractor will have to
secure rental or leased replacement meters prior to sending one for calibration.

Q4: Is there a spill plan (eg. SPCC) for the site?

Ad: Yes, the City of Austin has a Leachate and Contaminated Water Plan in the MSW Permit
360-A in the City of Austin Operating plan approved by the TCEQ. The City of Austin aiso has a
spill plan submitted to the Austin Water Industrial Waste department for our leachate
transportation plan submitted yearly to Austin Water for industrial waste requirements. The City
of Austin also has a storm water plan pertaining to spills. The Contractor will be responsible for
any fluid leaks from their equipment or vehicles while on site and must notify the City of any spill
or leak occurring from their vehicles. The contaminated dirt would be the Contractor's
responsibility to remove and dispose of.

I ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME.

APPROVED BY: J Q) 4’(//‘5540\/\}’\ 6( BSZ (>

Sandy Wx en Procurement Specialist IV Date
Purchasing Office, 512-974-7711

ACKNOWLEDGED BY: 2;/' % /ALA
Ronald L.Wilks 6/5/2018

Name Authorized Slgnature Date

RETURN ONE COPRY OF THIS ADDENDUM TO THE PURCHASING OFFICE, CITY OF AUSTIN, WITH
YOUR RESPONSE OR PRIOR TO THE SOLICITATION CLOSING DATE. FAILURE TO DO SO MAY
CONSTITUTE GROUNDS FOR REJECTION.
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ADDENDUM
LANDFILL GAS COLLECTION SERVICES
CITY OF AUSTIN, TEXAS

Solicitation: RFP 1500 SLW3000 Addendum No: 3 Date of Addendum: 6/4/2018

This addendum is to incorporate the following changes to the above referenced solicitation:

Clarification:

1) The 0600A Price Sheet has been replaced in its entirety as VERSION 2 Price Sheet.
Only proposals submitted with the revised price sheet will be accepted.

Questions and Answers:

Q1: Will monitoring of the three vent pipes associated with the recently installed vent
trench also be required?

A1: Yes. There are 60 methane recovery wells, 11 curtain wells, 3 leachate riser wellheads, 8
passive vents, and the 3 newly installed vents near GP 17, area B.

Q2: Section 3.1.1 appears to be addressed under Section 3.2. For general response
purposes, may this subsection be “ignored” since the required services are also
described in Section 3.2?

A2: As long as all items mentioned are monitored according to Section 3.

Q3: Iltems G and H of subsection 3.1.4 appear to be redundant. Are they intended to
specify different types of measurements?
A3: No.

Q4: Items J-M of subsection 3.1.4 pertain to monitoring of gas probes, monitoring wells,
etc. As noted above, these services appear to be addressed under Section 3.2.
A4: That is correct.

Q5: item N in 3.1.4 is a very broad statement which potentially requires compliance with
policies and regulations outside the scope of services for this project. Would the City
consider omitting this item from the scope of accepting alternate language?

A5: We can allow a language change as long as it would address any new regulations that could
affect the landfill.

Q6: In addition to documenting flow using pitot tube measurement, does the City also
want the flow meter reading at the time of monitoring recorded?
AB: Yes.

Q7: Is downloading of the data logger at the time of monitoring required?
A7: The Contractor should have the ability to have data available for any required reporting
requirement.

Q8: [n reference to Section 3.1.8, will attendance at meetings with TCEQ be compensated
as non-routine services (Line ltem 14 of Section 0600A) or should the Contractor account
for possible attendance as part of its routine services? Whether part of routine services or
compensated as non-routine services, who should the Contractor assume will be required
to attend such meetings (Project Manager, Project Manager and Technician, etc.)?

A8: Non-routine services. The Contractor should have available any level staff that is able to
discuss technical aspects of the liner failure with TCEQ.
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Q9: In Section 3.2, “The Contract shall complete quarterly operations and maintenance,
inspections, and services to the GCCS collection pump and sump O&M system.” refers to
the GCCS; however, the remainder of the section pertains to quarterly methane monitoring
for probes and related features. Should this statement be deleted or moved to another
section of the document?

A9: It will be left as stated.

Q10: In reference to Section 3.2.1.A, the Contractor does not control the operation of the
landfill and therefore can “determine” but not “ensure” that concentrations do not exceed
regulatory requirements. Can this wording be modified to clarify that the Contractor is
responsible for determining if concentrations exceed applicable limits?

A10: |t may be revised to "Monitor concentrations of methane gas to determine that methane
concentration does not exceed volumes as defined.”

Q11: In reference to Section 3.2.1.C and D, it is unclear what the expectations are relating
to documenting soil, hydro-geologic, and hydraulic conditions. Such conditions are
applicable to design and installation of the probe monitoring network. With the excepting
of weather, will the City consider removal of these items from the quarterly monitoring
requirements?

A11: The City would consider removing Item D.

Q12: In Section 3.3 should the sentence “The Contractor shall complete semi-annual
inspections, services, and monitoring of leachate with gas control systems.” include “and
condensate control systems” after “leachate”?

A12: Yes.

Q13: In Section 3.3.1, item B indicates that pumps are to be removed and cleaned;
however, the second sentence of this section indicates that the “Contractor shall not
remove the pump unless it has failed.” Could the City clarify the scope for pump
maintenance?

A13: [tem B can be revised to “Perform visual inspections of above ground controls; and"

Q14: Section 3.4.2 appears to be a very broad statement which would require the
Contractor to comply with requirements outside the scope of services of this project. Will
the City consider rewording this subsection to limit compliance to applicable regulatory
requirements?

A14: We can allow a [anguage change as long as it would address any new requirements that
would be applicable to the site during the life of the contract.

Q15: In reference to Section 4.4, the wording of this section is very general and implies
spills and leaks outside the scope of services (e.g., leachate disposal). Would the City
consider omitting this section from the scope of work given that the Contractor will not be
transporting any materials to or from the landfill? If not, can the wording be modified to
limit cleanup specifically to spills/leaks associated with the scope of services (e.g., oil
spillage during compressor oil changes)?

A15: Modified wording can be given. The Contractor will be responsible for any fluid leaks from
their equipment or vehicles while on site and must notify the City of any spill or leak occurring
from their vehicles.

Q16: In reference to Section 4.4.1, does the statement require the Contractor’s personnel
to have all of these spill kits in their possession while providing services at the landfill?
Can this statement be modified to require only materials to be carried for cleanup of
spills/leaks which might occur in the course of providing the services described in the
scope?

A16: The Contractor needs to be able to respond to spills and leaks from their equipment and
vehicles as they occur. The Contractor will not be responsible for spills and leaks from City of
Austin equipment and vehicles.

Q17: Item No. 1 of the price sheet requires “monitoring of the methane gas content per
EPA Greenhouse Gas Reporting Rules.” Does this imply that the costs for annual
greenhouse gas reporting (Section 3.4) should be included in this line item or did the City
intend to provide a separate line item for this reporting?
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A17: It should be included.

Q18: litem No. 4 of the price sheet shows an estimated quantity of 52. Per Section 3.5,
should the estimated quantity actually be 2?

A18: This was included in the case that weekly monitoring is required for high methane levels.
The City doesn't anticipate using weekly monitoring for the life of the contract; however, it is a
possibility.

Q19: Item No. 6 of the price sheet has an estimated quantity of 8. Is this per tube replaced
per tank or for replacement of the tubes on both tanks? In other words, if the tubes on
both tanks are replaced at the same time, would that “use up” one or two of the estimated
annual quantity for that line item?

A19: The tubes will be replaced as needed while the Contractor is on site, so no additional
service call will be necessary. The estimated usage is per tube replaced per tank, so in the case
above, two items would be “used up”.

Q20: Do the hourly rates for item No. 9 and Item No. 10 of the price sheet need to account
for vehicle usage, hand tools, and monitoring equipment which might be needed in the
course of providing typical non-routine services? What about other more specialized
equipment such as generators and fusion machines for pipe repair work?

A20: Yes, all equipment and tools need to be accounted for.

Q21: Is the hourly rate for Item No. 14 of the price sheet intended for professional
personnel (e.g., Project Managers) or field personnel (e.g., field technician) or both?
A21: Hourly rates should be included for each staff type.

Q22: Although listed under Section 3.5, ltems B, C, E, F, and G do not appear to have line
items on the price sheet. Will they be added to the price sheet or are they already covered
under one or more line items in the price sheet?

A22: They have been added in Version 2 of the price sheet that has replaced the original price
sheet.

I ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME.

APPROVED BY: /4(,2)1/)"\ /(/(/ ifb“%‘ LQ[ o / 15

Sandy Wittanen, Procurement Specialist IV Date
Purchasing Office, 512-974-7711

ACKNOWLEDGED BY:
I il / =
Ronald L. Wilks 6/5/2018

Name Authorized Slgnafure - Date

RETURN ONE COPY OF THIS ADDENDUM TO THE PURCHASING OFFICE, CITY OF AUSTIN, WITH
YOUR RESPONSE OR PRIOR TO THE SOLICITATION CLOSING DATE. FAILURE TO DO SO MAY
CONSTITUTE GROUNDS FOR REJECTION.
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TAB 3

AUTHORIZED NEGOTIATOR



City of Austin SCS FIELD SERVICES

AUTHORIZED NEGOTIATOR

Name and Title

Ronald L. Wilks, Vice-President, SCS Field Services

Addresses and Telephone Numbers
8107 Springdale Road, Suite 108, Austin, Texas 78724
1501 Central Drive, Bedford, Texas, 76021

Direct Office: 512-879-4042

Cell Phone: 817-235-4608

*See attached authorization

FM 812 Landfill Tab 3 - GCCS O&M, LMS O&M, LFG Probe
June 2018 Monitoring, and Related Services
1
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CERTIFICATE

I, Michael W. McLaughlin, certify that I am the Secretary of Stearns, Conrad and Schmidt,
Consulting Engineers, Inc. (dba SCS Field Services), that Ronald L. Wilks is a Vice President of
Stearns, Conrad and Schmidt, Consulting Engineers, Inc., and that, as such, he is authorized by
the Board of Directors of Stearns, Conrad and Schmidt, Consulting Engineers, Inc. to enter into
bids and proposals not exceeding One Million Dollars ($1,000,000) in value. Said authority was
given by resolution of the Board of Directors of Stearns, Conrad and Schmidt, Consulting
Engineers, Inc. at a meeting held on November 5, 2011, which resolution remains in full force

and effect.

%
/

[SEAL] Secretary
Stearns, Conrad and Schmidt, Consulting Engineers, Inc.
December 21, 2011
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TAB 4

BUSINESS ORGANIZATION



City of Austin SCS FIELD SERVICES

BUSINESS ORGANIZATION

Full Name and Address

Stearns, Conrad and Schmidt Consulting Engineers, Inc
(dba’s SCS Engineers, SCS Field Services, SCS Energy, SCS Tracer Environmental, SCS

Aquaterra)

3900 Kilroy Airport Way, Suite 100
Long Beach, California 90806-6816

Branch Office Which Will Perform Work

SCS Field Services
8107 Springdale Road, Suite 108
Austin, Texas 78724

Type of Company

Corporation

Incorporation State

Virginia
FM 812 Landfill Tab 4 — GCCS O&M, LMS O&M, LFG Probe
June 2018 Monitoring, and Related Services

1
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TAB 5

EXPERIENCE



Tab 5 — Experience
FM 812 Landfill

Related Experience
for GCCS O&M, LMS O&M,
LFG Migration Monitoring System,
and Related Services

Presented To:

CITY OF AUSTIN
124 West 8t Street
Room 308
Austin, Texas 78701
(512) 974-2500

Presented By:

SCS FIELD SERVICES
8107 Springdale Road
Suite 108

Austin, Texas 78724
(512) 440-1888

June 5,2018
Proposal No. 070105218

Offices Nationwide
www.scsengineers.com
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City of Austin SCS FIELD SERVICES

Tab 5 — Experience
FM 812 Landfill

Related Experience
for GCCS O&M, LMS O&M,
LFG Migration Monitoring System,
and Related Services

Presented To:

CITY OF AUSTIN
124 West 8™ Street
Room 308
Austin, Texas 78701
(512) 974-2500

Presented By:

SCS FIELD SERVICES
8107 Springdale Road
Suite 108
Austin, Texas 78724
(512) 440-1888

June 5, 2018
Proposal No. 070105218

FM 812 Landfill Tab 5 — GCCS O&M, LMS O&M, LFG MMS
June 2018 and Related Services Experience
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City of Austin SCS FIELD SERVICES

SECTION 1 INTRODUCTION

Founded in 1970, SCS Engineers and Field Services (SCS) is an employee-owned,
environmental engineering, operation and maintenance, and construction firm. For SCS, solid
waste management services represent approximately 75% of all business. These services include
municipal solid waste (MSW) landfill design and permitting; landfill gas system design and
operation; remedial activities; air quality services, especially relating to landfills; and
groundwater and gas probe monitoring services. Today, SCS employs more than 800 individuals
in 40 offices nationwide. By applying its expertise while maintaining close communications
with clients, SCS is able to develop value-added solutions that are responsive to clients’ needs
and environmental concerns. To address the increasing complexities in solid waste services
practices, SCS continuously expands its technical staff to maintain full-service capabilities.

SECTION 2 SITE-SPECIFIC WORK EXPERIENCE

SCS has extensive past and current experience relevant to the work involved with this project.
The projects described below are limited to projects in Texas with which personnel that will
participate in this project for the City of Austin (COA) have been involved and which, in most
cases, are still ongoing.

COA FM-812 Landfill — Austin, Texas

GCCS O&M Services; Leachate Management System (LMS) O&M Services; Gas Probe
Monitoring; GCCS Evaluation; GCCS Expansion Design, Permitting, and Installation;
LFG Migration Control System Design, Permitting, and Installation; GHG Reporting

Client: COA Austin Resource Recovery

Contact: Mr. Conley Leloux, Waste Management Program Manager

Phone: (512) 243-3325 / E-Mail: conley.leloux@austin.gov

Address: 10108 FM-812
Austin, Texas 78719

SCS Staff: Ron Wilks, Rusty Fusilier, Joe Ortiz, Jason Lewallen, Rocky Morrison,
David Mezzacappa

Status: Ongoing

Time Period: 2004 — Present
The scope of services to the COA for the closed FM-812 Landfill has included the following:

e O&M services related to the GCCS including blower/flare station (BFS) O&M: wellfield
monitoring; condensate sump monitoring; flow meter installation and recalibration; data
logger installation; and miscellaneous system repairs and troubleshooting. Management
of collected data and reporting of O&M services has also been performed.

FM 812 Landfill Tab 5 — GCCS O&M, LMS O&M, LFG MMS,
June 2018 and Related Services Experience
1
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City o

f Austin SCS FIELD SERVICES

Travis

O&M  services related to the LMS including pump removal and
maintenance/replacement;  pressure  transducer  replacement; control  panel
troubleshooting; and pipe repairs.

Design, permitting, and installation of a vacuum curtain well system to intercept LFG
migrating toward a groundwater monitoring well. The 11-well system included a sump
to collect LFG condensate was initially connected to the existing GCCS.

Gas probe monitoring services involving the quarterly monitoring of probes, wells,
piezometers, and structures at the landfill and reporting of monitoring results. Also,
performance of follow-up monitoring and reporting and implementation of mitigation
activities to mitigate LFG migration at monitoring probe.

GCCS evaluation services to determine options for improving the efficiency of the GCCS
to increase the quantity and quality of collected LFG. This evaluation resulted in
recommendations that included installation of new wellheads; addition of new and
replacement LFG extraction wells; tie-in of leachate risers to the GCCS; and other
improvements.

Implementation of GCCS improvements determined from the GCCS evaluation (see
above). These improvements included installation of new wellheads on over 50 wells;
installation of a mini-blower to serve the vacuum curtain wells; installation of four new
wells and replacement of four existing wells; installation of wellheads on three leachate
risers and connection to the GCCS; and installation of a pneumatic pumps in the four
condensate sumps and in five leachate extraction wells.

Greenhouse Gas (GHG) reporting services to comply with the Federal Mandatory GHG
Reporting Rule. GHG emissions were calculated and reported on required forms to the
U.S. EPA. A memo was then submitted to the COA with backup calculations and
assumptions.

County (Highway 290E) Landfill — Austin, Texas

LMS O&M; Leachate Control System Installation; Leachate Sampling; Landfill Post-
Closure Maintenance

Client: Travis County Transportation and Natural Resources
Contact: Mr. Keith Coburn, Environmental Project Manager
Phone: (512) 854-5866 / E-Mail: keith.coburn@co.travis.tx.us

Address: P.O. Box 1748

Austin, Texas 78767-1748

SCS Staff:  Rusty Fusilier, Joe Ortiz, Jason Lewallen, Rocky Morrison

Status:

Ongoing

Time Period: 2004 — Present
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The scope of services to Travis County for the closed Highway 290E Landfill has included the
following:

e  O&M services related to the LMS including weekly/monthly system inspections; leachate
extraction well maintenance and repair; pump panel repair and troubleshooting; pipe
repairs and replacement; and other related services. Weekly and monthly reports of
inspections were also prepared and provided.

e Installation of a leachate trench to intercept subsurface liquids potentially migrating
offsite. This work involved the installation of two six-foot deep trenches with pipe,
gravel, and filter fabric that had a combined length of about 1500 feet. Later, tanks were
added at both ends of one of the trenches to provide additional storage capacity for
collected liquids.

e Collection of leachate samples. Samples of leachate are collected quarterly in
compliance with the site-specific wastewater discharge permit and submitted for analysis.
Analytical data is incorporated in a semiannual report that has to be submitted to the
COA.

e Additional post-closure maintenance services. In addition to the services above for the
closed landfill, managing of mowing and trimming services is provided. Also, road

maintenance activities are managed.

Waste Connections Seabreeze Environmental Landfill — Angleton, Texas

GCCS O&M; LMS O&M; Gas Probe Monitoring; GCCS Expansion Construction Quality
Assurance (CQA); GCCS/LMS Evaluation; Surface Emissions Monitoring (SEM); New
Source Performance Standards (NSPS)/Title V Reporting

Client: Waste Connections
Contact: Mr. Dave Matthews, Landfill Manager
Phone: (979) 864-4442 / E-Mail: davidma@wasteconnections.com

Address: 10310 FM 523
Angleton, Texas 77516

SCS Staff:  Ron Wilks, Rusty Fusilier, Joe Ortiz, Jason Lewallen, Rocky
Morrison, David Mezzacappa

Status: Ongoing

Time Period: 2009 —2010; 2014 — Present

The scope of services to Waste Connections (WC) for the Seabreeze Environmental Landfill has
included the following:

e O&M services related to the GCCS including BFS O&M; wellfield monitoring;
condensate sump monitoring; flow meter installation and recalibration; data logger

FM 812 Landfill Tab 5 - GCCS O&M, LMS O&M, LFG MMS,
June 2018 and Related Services Experience
3

029



City o

f Austin SCS FIELD SERVICES

installation; and miscellaneous system repairs and troubleshooting. Management of
collected data and reporting of O&M services has also been performed.

O&M  services related to the LMS including pump removal and
maintenance/replacement; pressure transducer replacement; and pipe repairs.

Gas probe monitoring services involving the quarterly monitoring of probes and
structures at the landfill and reporting of monitoring results.

CQA services during expansion of the GCCS.  Continuous monitoring and
documentation of expansion work was provided to ensure conformance with construction
plans.

GCCS and LMS evaluation services to determine needed repairs to improve the
efficiency of both systems. This evaluation resulted in recommendations that included
removal and cleaning of pneumatic pumps in condensate sumps and wells; capping of
several abandoned wells; replacement of many well flex hoses before they began leaking;
elimination of excessive vegetation around leachate risers; and repair of vacuum lines
serving some leachate risers.

SEM services on a quarterly basis in compliance with New Source Performance
Standards (NSPS) requirements. These services included surface scans of the landfill
footprint served by the GCCS for emissions of non-methane organic compounds and
reporting of this monitoring.

NSPS/Title V reporting services to comply with regulatory and permit requirements.
These reports included NSPS, Startup/Shutdown/Malfunction (SSM), compliance
certification, and deviation reports.

City of Brownsville Landfill — Brownsville, Texas

GCCS O&M; GHG Reporting; GHG Credit Quantification Plan; Drainage System
Repairs

Client: City of Brownsville

Contact: Mr. Martino Trevino, Superintendent

Phone: 956-547-6571 / E-Mail: mtrevino@cob.us

Address: 6035 Jaime J. Zapata Avenue

Brownsville, Texas 78521

SCS Staff: Rusty Fusilier, Joe Ortiz, Jason Lewallen, Rocky Morrison, David

Status:

Mezzacappa
Ongoing

Time Period: 2011 — Present
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The scope of services to the City of Brownsville (COB) for the Brownsville Landfill has
included the following:

O&M services related to the GCCS including blower/flare station BFS O&M; wellfield
monitoring; condensate sump monitoring; flow meter and gas analyzer recalibration; and
miscellaneous system repairs and troubleshooting. Management of collected data and
reporting of O&M services has also been performed.

GHG reporting services to comply with the Federal Mandatory GHG Reporting Rule.
GHG emissions were calculated and reported on required forms to the U.S. EPA. A
memo was then submitted to the COB with backup calculations and assumptions.

GHG credit quantification plan preparation. This plan was prepared to quantify the
reduction of emissions of GHG at the landfill. The City may then seek issuance of GHG
reduction credits under the Climate Action Reserve. To provide the City with this
opportunity, additional BFS data is collected and documented in conjunction with
monthly GCCS O&M services.

Implementation of drainage system repairs. Letdown structures at the landfill that were
damaged during heavy rains were repaired by installing geomembrane materials in the
channels and anchoring as needed.

Waste Management Central Texas Landfills — Austin/New Braunfels/San Antonio, Texas

Surface Emissions Monitoring (SEM) Services; Wellfield Monitoring Services

Client:

Waste Management

Contact: Mr. Phil Duncan, Gas Operations Manager

Phone:

(512) 272-6221 / E-Mail: pduncan@wm.com

Address: 9900 Giles Lane

Austin, Texas 78754

SCS Staff:  Rusty Fusilier, Joe Ortiz

Status:

Ongoing

Time Period: 2013 — Present

The scope of services to Waste Management (WM) for the Central Texas Landfills has included
the following:

SEM services on a quarterly basis at WM landfills in Austin, New Braunfels; and San
Antonio in compliance with NSPS requirements. These services included surface scans
of the landfill footprints served by the GCCS for emissions of non-methane organic
compounds and reporting of this monitoring.
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Rigsby

Wellfield monitoring services at WM landfills in New Braunfels and San Antonio.
Monitoring and tuning was performed in conformance with NSPS requirements, and data
was provided directly to WM. Services were provided on an as-needed basis.

Depth measurements were taken in LFG extraction wells at WM landfills in Austin, New
Braunfels, and San Antonio to assess well integrity and available wellscreen for LFG
removal.

Avenue Landfill - San Antonio, Texas

Landfill Gas (LFG) Migration Investigation; GCCS Evaluation; Design, Installation,
Maintenance, and Tuning of LFG Migration Control System; Flare Maintenance and

Repair Services; Landfill Post-Closure Maintenance

Client: City of San Antonio Environmental Services Department
Contact: Mr. Michael Ortiz, Assistant Solid Waste Manager
Phone: (210) 207-6440 / E-Mail: michael.ortiz@sanantonio.gov

Address: 2755 Rigsby Avenue

San Antonio, Texas 78222

SCS Staff:  Ron Wilks, Rusty Fusilier, Joe Ortiz

Status:

Ongoing

Time Period: 2004 —2007; 2015 — Present

The scope of services to the City of San Antonio (COSA) for the closed Rigsby Avenue Landfill
has included the following:

Investigation of off-site LFG migration, as indicated from monitoring of the existing
perimeter migration monitoring system operated by the COSA. Investigation activities
included installation of temporary gas monitoring probes in the vicinity of migration;
migration monitoring concurrent with system tuning; assessment of proximity of waste to
property boundary; and limited pump tests to evaluate LFG recharge in monitoring
probes at locations of off-site migration.

Design, permitting, and installation of a perimeter migration control system for an area of
the landfill subject to periodic off-site migration of LFG. The migration control system
was comprised of a line of shallow, small diameter gas extraction wells installed parallel
to the property boundary and associated piping. A low vacuum placed on the individual
wells created a vacuum curtain along the property boundary that proved successful in
eliminating LFG migration- at that location. - LFG collected by the vacuum curtain was
incinerated in the on-site flare.

Miscellaneous O&M and construction activities, including wellhead and pipe repairs;
regrading and repair of LFG collection pipes; flare station repairs; migration system
construction; and other activities such as training of COSA technicians.

FM 81
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West Avenue Landfill - San Antonio, Texas

LFG Migration Investigation; GCCS Evaluation; Design, Installation, Maintenance, and
Tuning of LFG Migration Control System

Client: City of San Antonio Environmental Services Department
Contact: Mr. Michael Ortiz, Assistant Solid Waste Manager
Phone: (210) 207-6440 / E-Mail: michael.ortiz@sanantonio.gov

Address: 2755 Rigsby Avenue
San Antonio, Texas 78222

SCS Staff: Ron Wilks, Rusty Fusilier, Joe Ortiz, David Mezzacappa
Status: Ongoing
Time Period: 2004 —2007; 2015 — Present

The scope of services to the City of San Antonio (COSA) for the closed West Avenue Landfill
has included the following:

e Investigation of off-site LFG migration, as indicated from monitoring of the existing
perimeter migration monitoring system operated by the COSA. Investigation activities
included monitoring of existing gas probes in the area of migration and evaluation of
existing system tuning.

e Design, permitting, and installation of additional LFG cxtraction wells to control off-site
migration of LFG. These wells were installed to supplement the existing GCCS at the

landfill. Collected LFG was incinerated in the on-site flare.

e Miscellaneous O&M and construction activities, including wellhead and pipe repairs; re-
orientation and repair of LFG collection pipes; flare station repairs; and other activities.

Nelson Gardens Landfill — San Antonio, Texas

LFG Blower/Flare Station (BFS) Improvements

Client: City of San Antonio Environmental Services Department
Contact: Mr. Michael Ortiz, Assistant Solid Waste Manager
Phone: (210) 207-6440 / E-Mail: michael.ortiz@sanantonio.gov

Address: 2755 Rigsby Avenue
San Antonio, Texas 78222

SCS Staff:  Ron Wilks, Rusty Fusilier, Joe Ortiz, David Mezzacappa
Status: Ongoing
Time Period: 2015 — Present

The scope of services to the City of San Antonio (COSA) for the closed Nelson Gardens Landfill
has included the following:

FM 812 Landfill Tab 5 — GCCS O&M, LMS O&M, LFG MMS,
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e Improvements to the BFS, including installation of control panel components and a new
flow meter for measuring LFG flow rates and volumes.

Cefe Valenzuela Landfill - Corpus Christi, Texas

GCCS O&M; Surface Emissions Monitoring (SEM); New Source Performance Standards
(NSPS)/Title V Reporting

Client: City of Corpus Christi

Contact: Mr. Tony Benavides, Disposal and Environmental Compliance
Superintendent

Phone: (361) 826-1633 / E-Mail: tonyb@cctexas.com

Address: P. O. Box 9277
Corpus Christi, Texas 78469-9277

SCS Staff:  Ron Wilks, Rusty Fusilier, Joe Ortiz, David Mezzacappa
Status: Ongoing
Time Period: 2017 — Present

The scope of services to the City of Corpus Christi for the Cefe Valenzuela Landfill included the
following:

e O&M services related to the GCCS including BFS O&M; wellfield monitoring;
condensate sump monitoring; flow meter installation and recalibration; data logger
installation; and miscellaneous system repairs and troubleshooting. Management of
collected data and reporting of O&M services has also been performed.

e SEM services on a quarterly basis in compliance with New Source Performance
Standards (NSPS) requirements. These services included surface scans of the landfill
footprint served by the GCCS for emissions of non-methane organic compounds and
reporting of this monitoring.

e NSPS/Title V reporting services to comply with regulatory and permit requirements.

These reports included NSPS, Startup/Shutdown/Malfunction (SSM), compliance
certification, and deviation reports.

J. C. Elliott Landfill - Corpus Christi, Texas

GCCS O&M Services

Client: City of Corpus Christi

Contact: Mr. Tony Benavides, Disposal and Environmental Compliance
Superintendent

Phone: (361) 826-1633 / E-Mail: tonyb@cctexas.com

Address: P. O. Box 9277

FM 812 Landfill Tab 5 - GCCS O&M, LMS O&M, LFG MMS,
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Corpus Christi, Texas 78469-9277

SCS Staff:  Rusty Fusilier, Joe Ortiz
Status: Ongoing
Time Period: 2017 — Present

The scope of services to the City of Corpus Christi for the J. C. Elliott Landfill has included the
following:

e O&M services related to the GCCS including BFS O&M; wellfield monitoring;
condensate sump monitoring; flow meter installation and recalibration; data logger
installation; and miscellaneous system repairs and troubleshooting. Management of
collected data and reporting of O&M services has also been performed.
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PROJECT MANAGEMENT STRUCTURE

The project will be done under the direction of Ron Wilks, Project Director. Day-to-day
activities will be handled by Rusty Fusilier, P.E., Project Manager, who will serve as the primary
contact with COA personnel. Joe Ortiz, Project Superintendent, will serve as the Lead
Technician on the project and will report directly to Mr. Fusilier. He will also serve as a
secondary contact with COA personnel in the event that Mr. Fusilier is unavailable. He will be
supported in technician duties by Mr. Fusilier, who will serve as Backup Technician.
Construction activities will be overseen by Jason Lewallen, Construction Manager, who will
utilize Mr. Morrison, Maintenance Technician, to provide services. Construction work will be
coordinated through Mr. Fusilier. Administrative activities will be handled by Katie Ewing, Sr.
Project Administrator. Engineering services, including GHG reporting, will be managed by
David Mezzacappa, P.E., Project Director. He will also serve as an additional secondary contact
with COA personnel. The chart provided in the appendix of this tab provides the general
structure for project management.

KEY PROJECT PERSONNEL

While other SCS Engineers and Field Services (SCS) personnel may be involved in work
activities associated with the City of Austin (COA) FM-812 Landfill (Site) from time to time, the
key personnel that will provide or oversee routine services are indicated below:

Rusty Fusilier, P.E. — Project Manager with responsibility for day-to-day project
activities including reporting and also communications with COA personnel.

Joe Ortiz — Superintendent / Lead Technician with responsibility for operation and
maintenance (O&M) services at the Site including blower/flare station (BFS) O&M, wellfield
O&M, and gas probe monitoring.

David Mezzacappa, P.E. — Project Director with responsibility for engineering services
including GHG reporting as required by the Federal Mandatory Greenhouse Gas (GHG)
Reporting Rule.

KEY PERSONNEL QUALIFICATIONS

Summaries of the qualifications of these personnel are provided below:

Rusty Fusilier, P.E. — Project Manager. Mr. Fusilier has over 35 years of experience in
municipal solid waste management that includes work in the regulatory, waste services, and
consulting sectors. Mr. Fusilier’s experience over the last fifteen years has concentrated on
landfill gas collection and control system (GCCS) operation and maintenance (O&M) services
and environmental monitoring projects. Also, his solid waste experience includes landfill cell
design, management of landfill final cover construction, groundwater and landfill gas (LFG)
monitoring program management, LFG collection system installations, and permit amendment
applications. He has obtained regulatory approval for and implemented gas remediation projects
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at multiple landfills. Mr. Fusilier has managed LFG projects at many landfills in Texas. Mr.
Fusilier is familiar with the GCCS and leachate management system (LMS) at the COA FM-812
Landfill.

Joe Ortiz — Superintendent / Lead Technician. Mr. Ortiz has over 25 years of experience in
the O&M of GCCS for municipal solid waste landfills, including sites with gas-to-energy
operations. This experience includes BFS O&M, wellfield O&M, condensate and pumping
systems O&M, and other related actvities. He has also been involved in implementation and
operation of gas migration control projects at multiple landfills. Other work experience includes
LMS O&M; construction services pertaining to GCCS and LMS, and gas probe system
monitoring and maintenance. Mr Ortiz has extensive groundwater monitoring experience,
including sites at which low-flow sampling protocols are used. He has direct experience and
knowledge of the GCCS and LMS at the COA FM-812 Landfill where he has served as the Lead
Technician for the past ten years.

David Mezzacappa, P.E. — Project Director. Mr. Mezzacappa has over 25 years of experience
in landfill engineering with over 15 years focused on Clean Air Act and LFG engineering and
compliance work. He has prepared pre-construction and operating permits in Texas and
numerous other states for landfills in non-attainment as well as attainment areas. He is familiar
with the full range of air quality regulations that impact landfills, ranging from the newest GHG
regulations to the New Source Performance Standards. His range of work with LFG as well as
standard landfill and drainage design allows him to bring a knowledgeable perspective to his
work. He has also managed a broad spectrum of other projects including Spill Prevention,
Control, and Countermeasures (SPCC) Plans and environmental compliance management
projects. He has previously overseen the preparation of reports for the COA FM-812 Landfill
required by the Federal Mandatory GHG Reporting Rule.

WORK RESPONSIBLITIES AND PROJECT TIME
PERCENTAGES

With regard to work assignments and percentages of time persons will spend on the project, this
information is provided below:

Time Devoted to Project

Name Title Primary Responsibilities as Percentage of Total
Project Time (%)
Rusty Fusilier Project Manager Project management, scheduling, 15

data review, report preparation,
client communications

David Mezzacappa Project Director GHG reporting, LFG system design 5
and permitting, LFGE support
services

Jason Lewallen Construction Manager Management of construction-related 2
services

Joe Ortiz Lead Technician Field activities including GCCS 75
O&M, LMS O&M, and gas probe
monitoring

Rocky Morrison Maintenance Technician | Construction/repair-related services S5

Katie Ewing Project Administrator Invoicing, report distribution 3

FM 812 Landfill Tab 6 — GCCS O&M, LMS O&M, LFG MMS,

June 2018 and Related Services Experience
2

039



City of Austin

RESUMES

Resumes for the above SCS personnel and additional personnel that may on occasion assist with
project activities are included in the appendix of this tab.
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RONALD L. WILKS

Education

Graduate studies in Business Administration in Management Systems/Finance,
University of Texas

Bachelor of Business Administration in Marketing/Personnel Management, Texas A&M,
1989

Professional Registrations/Certifications/Affiliations

Hazwoper 40 Hour Training Course

Industrial Fire Fighting Course, Texas A&M Fire School 1974, 1975, 1981
Emergency Medical Training Industrial, 1974

Solid Waste Association of North America (SWANA)

Certified SWANA Instructor for the LFG Operation and Maintenance Course
Certified American Red Cross First Aid and CPR Training

Professional Qualifications and Experience

Mr. Wilks has over 28 years of experience in landfill systems design integration and installation
in addition to 48 year’s experience in automated control systems. Mr. Wilks is a Vice President
for SCS Engineers’ Operations, Maintenance, and Monitoring (OM&M) unit, with
responsibilities encompassing all phases of environmental compliance as relating to landfills. He
is responsible for managing personnel in the Field Services Central Region and is the client
services manager for all aspects of projects including initial design requirements, coordination of
designs, construction implementation, and operations management. Mr. Wilks has participated
in multiple system design, installation and operations projects and is also the senior system
trouble investigator for landfill gas (LFG) and leachate management systems, including all
aspect of equipment and system operations.

In addition, Mr. Wilks has experience in not only routine operation of typical solid waste landfill
systems but currently is responsible for directing remedial operations at several problematic
sites. The problematic sites include sub surface oxidation events, high H?S sites and reactive
sites.

Project Management

——During-the-time-Mr.-Wilks-has-worked in-the-landfill business he-has-held multiple-levels o
operational and management roles ranging from the operations manager for a LGCCS
construction company, the owner of a consulting and operations company, area manager for a
major engineering company to currently an officer and regional manager of SCS Engineers
OM&M division.

Resume 1 of 2
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Project experience includes:

e Involvement in multiple GCCS designs, system construction, operations and regulatory
reporting over the past 28 years both while employed by other firms as well as owner of a
landfill gas OM&M consulting firm. Currently provides constructability analysis for the
engineering team for new GCCS designs.

¢ Managed a construction company directly involved with installation of landfill gas
systems.

e Owned a consulting and construction company primarily doing OM&M services and
small construction projects for landfills including landfill gas as well as designing,
constructing and operating leachate management systems.

e Designed and installed remote telemetry systems for leachate management and disposal
systems at multiple landfill sites.

e Served as project manager for multiple projects spanning multiple states with
responsibilities to provide scheduling, personnel management, document origination and
client interaction.

e Currently serves as the Regional Manager for OM&M and directs four (4) area managers
responsible for operations, plus a light construction division based in Texas. His duties
include new project origination, personnel management, project P&L oversight, client
relations, regulatory agency interaction and new design quality control.

Health and Safety

Mr. Wilks has participated in a certified health and safety program in compliance with OSHA
Standard 29 CFR 1910.120. He is knowledgeable in incident response operations, team
functions, personnel safety, and field equipment. He is able to recognize and evaluate potential
chemical and physical hazards and associated risks in field operations, discuss and use personnel
protective equipment such as respiratory protection and protective clothing, use and interpret
direct-reading instruments, and examine and establish Standard Operating Safety Guidelines to
ensure safe and effective response operations.

Publications and Presentations

e System Design and Cost Estimation for Municipal Landfill Gas Projects, The Texas Solid
Waste Management Conference, Austin, Texas 1992.

o Wireless SCADA System Brings Sweet Smell of Success to Texas Landfills, Advantage,
Volume 12, Issue 5, May 1998.
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WILLIS R. (RUSTY) FUSILIER, JR.
PROJECT MANAGER

Education

BS — Civil Engineering (emphasis in environmental engineering), Texas A & M
University, College Station, 1981

Professional Licenses
Professional Engineer — Texas (No. 59044)

Specialty Certifications

40-Hour Health and Safety Training, OSHA 29 CFR 1910.120
CPR/First Aid Training

Professional Affiliations

American Society of Civil Engineers
Solid Waste Association of North America

Professional Experience

Mr. Fusilier has worked in the municipal solid waste field since graduation from college. For his
first seven years, he worked for the Texas Department of Health, the state agency responsible at
that time for regulating municipal solid waste activities. His work assignments included
conducting field inspections; providing resource recovery technical assistance; registering sludge
land application sites; and issuing licenses for landfill operations personnel.

Following this period, he worked for a large private waste management company for ten years
where he served as a landfill engineer initially responsible for operations in Arkansas and
Oklahoma and then in Central Texas. His responsibilities included environmental compliance,
permit management, management of environmental monitoring activities, and project
management for major construction projects including waste disposal cells, leachate transfer and
storage systems, and gas collection and control systems.

He next served as a project manager for SCS Engineers for two years where he performed due
diligence reviews, prepared permit modifications, and participated in preparation of air permit
applications for landfills. He then returned for three years as a landfill engineer/compliance
manager for municipal solid waste landfills in Central Texas for the private waste management
company for which he previously worked. After this period, he resumed working for SCS in the
Field Services division where he has served as a project manager for environmental field services
work associated with landfill operations since 2003.

Project experience includes:

Resume Page 1 of 4
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Permit Amendments and Modifications

Managed preparation of permit modifications to upgrade landfill plans to Subtitle D
standards in capacity as landfill engineer (1993 to 1994).

Managed preparation of major permit amendment for expansion of Central Texas landfill
in capacity as landfill engineer (1993 to 1995).

Managed preparation of permit modification to reduce waste disposal footprint with no
loss of disposal capacity of Central Texas landfill in capacity as landfill engineer (1994).

Prepared permit modification to convert Type I Central Texas landfill to Type IV landfill
(1998).

Developed final cover quality control plan for use in final capping project at Central
Texas landfill (1999).

Prepared permit modification for installation of leachate force main at Central Texas
landfill (2006).

Waste Disposal Cell Construction

Managed construction of final pre-Subtitle D five-acre waste disposal cell with clay-only
liner and leachate collection systems for a Central Texas landfill in capacity as landfill
engineer (1993).

Managed construction of first Subtitle D three-acre waste disposal cell with composite
liner and leachate collection systems for a Central Texas landfill in capacity as landfill
engineer (1993).

Managed construction of two-acre waste disposal cell with composite liner/leachate
collection systems for a Central Texas landfill in capacity as landfill engineer (1995).

Managed construction of eight-acre waste disposal cell with composite liner/leachate
collection systems for a Central Texas landfill in capacity as landfill engineer (1997).

Managed construction of nine-acre waste disposal cell with composite liner/leachate
collection systems and one-acre leachate storage pond with composite liner system for a
Central Texas landfill in capacity as landfill engineer (1998).

Managed construction of eight-acre waste disposal cell with composite liner/leachate
collection systems for a Central Texas landfill in capacity as landfill engineer (2000).

Managed construction of nine-acre waste disposal cell with composite liner/leachate
collection systems for a Central Texas landfill in capacity as landfill engineer (2001).

Resume Page 2 of 4
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e Managed construction of seven-acre waste disposal cell with composite liner/leachate
collection systems for a Central Texas landfill in capacity as landfill engineer (2001).

Pre-Construction Air Permitting

e Managed the preparation of pre-construction air permit for flare for Central Texas landfill
in capacity as landfill engineer (2002).

New Source Performance Standards Work (NSPS)

e Managed completion of initial Tier 2 testing and report preparation for Central Texas
landfill in capacity as landfill engineer (1996).

e Managed preparation of NSPS capacity reports, design plans, performance tests, and
annual reports for Central Texas landfills in capacity as landfill engineer (1996 to 1998
and 2002 to 2003).

Title V Operating Permit Work

e Assisted in preparation of Title V permit applications for Central Texas landfills (1999 to
2000).

Landfill Gas Mitigation Projects

e Managed the installation of a landfill gas collection and control system to address gas
migration issues at a Central Texas landfill and the later expansion of that same system in
capacity as landfill engineer (1993).

e Managed the preparation of plans for and installation of landfill gas intercept trenches to
address gas migration issues at two Central Texas landfills in capacity as landfill engineer
(1995 and 1997).

e Managed the evaluation of a closed landfill in Central Texas to verify no ongoing gas
migration and to confirm conditions were adequate to exclude site from ongoing post-

closure care. Prepared report for submittal to state regulatory agency confirming proper
closure of site (2005).

e Assisted with the design and installation of landfill gas intercept wells to address gas
migration issues at a closed Central Texas landfill that were impacting groundwater
quality (2009).

Gas Collection and Control System Design, Evaluation, and Operations
e Managed preparation of landfill gas system plans for landfill gas collection and control

system installation and expansion at a Central Texas landfill in capacity as landfill
engineer (1993 and 1998).
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Managed the evaluation of landfill gas collection and control systems at multiple Central
Texas landfills and provided recommendations for improvements to systems to enhance
gas collection efficiency (2008, 2011, and 2013).

Managed operations and maintenance activities of gas collection and control systems for
multiple landfills in Texas and surrounding states, including data compilation and review
and reporting (2003 to present).

Managed routine and non-routine surface emissions monitoring activities at multiple
landfills in Texas and Oklahoma, including data compilation and review and reporting
(2003 to present).

Other Air-, Gas-, Groundwater-, and Surface Water-Related Activities

Managed groundwater monitoring programs for Central Texas Landfills including
oversight of sampling and analysis activities and preparation and submittal of monitoring
reports to state regulatory agency (1991 to 1998 and 2000 to 2003).

Performed monitoring of landfill gas probes at Central Texas landfills and preparation
and submittal of monitoring reports to state regulatory agency (1993 to 1998).

Prepared landfill gas management plans for Central Texas landfills (1995 to 2003).

Managed stormwater monitoring programs for Central Texas landfills, including
sampling and facility inspections (1995 to 1998 and 2000 to 2003).

Conducted odor surveys for Central Texas landfills (2002 to 2003).
Compiled and issued semimonthly gas scorecards for Central Texas landfills (2003).

Prepared startup, shutdown, and malfunction plans for Central and South Texas landfills
(2003 and 2008 to 2009).

Prepared semiannual Title V reports for Central Texas landfills (2003 and 2004).
Managed maintenance activities for a closed Central Texas landfill equipped with a
leachate extraction system, including inspection, sampling, and reporting activities (2003

to present).

Performed pre-acquisition due diligence evaluation of gas collection and control system
for South Texas landfill (2007).

Assisted with training program for personnel operating gas collection and control system
at South Texas landfill (2009).
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SCS ENGINEERS

DAVID J. MEZZACAPPA, P.E.
EDUCATION

B.S., Civil Engineering, University of Texas at Arlington, 1992
M.S.C.E. Coursework, University of Texas at Arlington, 1993-1994

PROFESSIONAL REGISTRATIONS

Professional Engineer — Texas, Louisiana, Oklahoma, New Mexico, and
Tennessee

PROFESSIONAL EXPERIENCE

Mr. Mezzacappa has worked in the solid waste field since his senior year in college (over
25 years of experience) and has served as a design engineer and/or project manager for
over years on many types of projects ranging from major permit expansion applications
to landfill gas collection system design. He specializes in all aspects of Clean Air Act
compliance for landfills, alternate final cover demonstrations, and erosion and soil loss
modeling. He has prepared dozens of landfill permit modifications, several alternate liner
demonstrations, gas and leachate management plans. He has worked on air-related
projects in Texas, Oklahoma, Louisiana, Nevada, Pennsylvania, New Mexico, California,
Alabama, and Arizona.

Prior to joining SCS in 1999, Mr. Mezzacappa worked with Rust Environment and
Infrastructure in Houston and Dallas, and Freese and Nichols in Fort Worth.

The following is a partial listing of representative projects:

NSR Air Permitting

@ Prepared dozens of landfill standard permits and over 100 permits-by-rule in the
State of Texas for MSW Landfills and other types of solid waste facilities - also
familiar with Oil and Gas Standard Permits. Prior to these mechanisms also
worked with Standard Exemptions, and other types of permits in Texas. Has also
permitted transfer stations, painting facilities, hauling companies, recycling
centers, and stand-alone landfill gas-to-energy facilities.

Greenhouse Gas Data Gathering and Reporting

e Performed annual GHG reporting for landfills federally and in states since 2010.

—Performed data gatheringfor GHGfor over-two dozen landfills annually-since-

2010. Managed GHG data review for over 150 landfills for both private and
public facilities.

New Source Performance Standards Work (NSPS) for MSW Landfills

® Performed over 50 Tier 2 sampling and analyses in Texas, Louisiana, Oklahoma,
New Mexico, Arizona, Utah, and Alabama both directly and as a manager. Was

Resume 1 of 3
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involved in performing some of the first Tier 2 work in the country in the
Dallas/Fort Worth area in 1994 with TNRCC promulgated rules implementing the
proposed NSPS rules. Has prepared sampling plans, alternate Tier 3 analyses,
and nitrogen waivers. Has worked extensively with all “front end” portions of
NSPS compliance including Tier 1 design capacity reports and NMOC emissions
rate calculations.

Has prepared all phases of NSPS reporting including NSPS design plans for over
a dozen facilities.

Experienced in all phases of NSPS-related work including annual reports, and
NSPS performance tests, waiver requests, and operations and maintenance aspects
such as surface scans, and well operating parameters.

Title V Operating Permit Work

Experienced with Title V permitting in Texas having prepared dozens of General
Operating Permits for landfills - also experienced with filing Title V permits for
industrial and oil and gas facilities. Has been working with Title V permitting for
20 years, specializing in landfill-related work.

Performs annual and semi-annual Title V reporting for about 30 sites in Texas and
Louisiana. Very familiar with all required forms and verifying whether any
reportable events occurred.

Gas Collection and Control System Design

Has prepared over 30 landfill gas collection and control system designs for many
types of landfills across Texas, Louisiana, Oklahoma, and New Mexico. Has
designed with different materials and many types of different configurations. Has
designed gas systems for bioreactor landfills and many types of landfill gas-to-
energy uses as well.

Has designed pipelines (both HDPE and steel) for landfill gas-to-energy facilities
(both direct-use and high-Btu).

Has designed about one dozen perimeter migration mitigation systems including:
active vacuum, passive vents, and passive trenches.

Other Air-Related Work: Emissions Inventories and Audits

® Has been performing annual emission inventory and fee work throughout Texas
and all surrounding states currently handling approximately 40 sites per year. Has
been performing inventory work for 20 years.

® Has performed multiple landfill audits for air quality requirements and been
present for over a dozen inspections.

Resume 2 of 3
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PUBLICATIONS

“Air/GHG Regulations & Reporting Affecting MSW Landfills,” 2014 New Mexico
Recycling and Solid Waste Integrating Solutions Conference, 2014.

“Importance of Landfill Fill Progression Planning and Placement of Intermediate Cover,”
21% Century Solid Waste Management Primer Training Course, 2014.

“LFG Collection and LFG Energy Technologies,” USEPA Landfill Methane Outreach
(LMOP) Texas Workshop, 2013.

“When can Co-Located Facilities be Considered Separate Sources for Air Compliance
Purposes — The Concept of Common Control,” SWANA Landfill Gas Symposium, 2011.

“EPA’s New Greenhouse Gas Reporting rules — What this Means for MSW Landfills”,
TxSWANA Annual Conference, 2010.

“Landfill Gas Systems — A General Overview”, ASTSWMO State Solid Waste Managers
Conference, 2005.

“Air Quality Pre-Construction Permits for MSW Landfills”, SWANA Annual Landfill
Symposium, 2000.

Co-authored “Air Regulations and Their Impact on MSW Tandfills” with Brian Dudley,
P.E., Texas SWANA Regional Conference, 1997.

“Emissions Inventories for Municipal Solid Waste Landfills”, Options for Texas
Conference, 1995.
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SCS FIELD SERVICES

JASON LEWALLEN

LFG SYSTEM CONSTRUCTION AND OM&M PROJECT MANAGER

Education
B.S. — Bio-Environmental Sciences and Microbiology, Texas A&M University, 1995
Specialty Certifications

Occupational Safety and Health Administration (OSHA) Hazardous Waste Operations
Emergency (HAZWOPER) 40-Hour Training Certification - OSHA 29 CFR
1910.120.

OSHA HAZWOPER 8-Hour Hazardous Site Supervisor Training, OSHA 29 CFR
1910.120.

Certified Competent Person Awareness for Trench/Excavation Safety, OSHA CFR 1926.

Certified Electrical Troubleshooting and Preventative Maintenance.

Confined Space Entry Certified

Certified American Red Cross First Aid and CPR Training

HDPE Fusion Certification

Certified O&M for John Zink Flares

Professional Experience

Prior to joining SCS Field Services, Mr. Lewallen worked as a project manager in the residential
and commercial construction industry for 13 years, overseeing the construction of custom homes,
residential communities, and commercial buildings in and around the Dallas/Fort Worth, Texas
area. During his tenure, he managed large residential projects with responsibilities including
project budgeting, scheduling, sub-contractor negotiations/management, vendor procurement,
client communications, and design management. In 2008, he joined the SCS Field Services team
and merged his construction experience with his formal educational training and is now holding
the position of Project Manager over Landfill GCCS Construction, OM&M, and Construction
Quality Assurance (CQA) projects for the Central Region.

Mr. Lewallen currently provides SCS Field Services with expertise in management for both
construction and OM&M projects including procurement, estimating, scheduling, budgeting,
wellfield tuning, monitoring data analysis and sub-contractor management, as well as other
administrative activities. He has been responsible for estimating and managing a wide range of
landfill gas control system upgrades and expansion projects for both private and municipal
construction, extraction well construction, flare installations/upgrades, polyethylene (PE) pipe
fusion, polyvinyl chloride (PVC) pipe installation, horizontal collection trenches, and condensate
collecting/containment systems.
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Project Expetrience

Mr. Lewallen has 9 plus years of experience serving as project manager responsible for
planning, coordinating, and supervising a wide variety of GCCS projects involving LFG
flare installations, new pipeline installations, existing system repairs and existing
component modifications at both public and private landfills all across the central United
States.

He has 9 plus years of experience serving as project manager responsible for planning,
coordinating, and supervising the installation of both vertical LFG extraction wells and
horizontal LFG collectors for SCS at landfills all across the central United States.

He has 9 plus years of experience as project manager overseeing numerous projects
involving leachate management system installations, repairs, and troubleshooting at
landfills all across the central United States.

Mr. Lewallen has 4 plus years of experience as project manager for the SCS Field
Services’ Central Region Construction Quality Control Division. As well as 3 plus years
of experience as acting OM&M Project Manager for the SCS Field Services’ New
Mexico Region landfills.

Throughout his tenure, Mr. Lewallen has also served as project manager for the
development, planning, and installation of numerous landfill gas migration mitigation
systems at both public and privatc landfills across thc central United States.
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SCS FIELD SERVICES

KATIE EWING

SENIOR PROJECT ADMINISTRATOR

Education

Tarrant County College, Fort Worth, TX, Office Administration, 2006

Professional Experience

Mrs. Ewing has over 10 years’ worth of experience with SCS Field Services in the Operations,
Maintenance, and Monitoring division (OM&M). Throughout this time she has performed all of
the following activities:

L]

Report preparation, including compiling data and finalizing monthly reports for
distribution.

Circle chart analysis and calculating system downtime.

Technical correspondence via email and telephone contact with clients and other SCS
personnel.

Invoicing; review draft invoices with project managers and prepare final invoice for
clients.

Equipment management.

Purchasing; prepare and distribute purchase orders to vendors and/or field personnel;
order goods and services.

Accounting; downloading monthly reports, calling on aged accounts receivable,
timesheets and expense report processing.

Administration; assist with proposal preparation, maintain project, vendor and
employee files; scheduling medical monitoring.

Resume
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SCS FIELD SERVICES

WILLIAM “ROCKY"” MORRISON

SUPERINTENDENT

Specialty Certifications

40-Hour Health and Safety Training, OSHA 29 CFR 1910.120
Certified Competent Person Awareness for Trench/Excavation Safety, OSHA CFR 1926
HDPE Fusion Certification
EPG Pump Certification
Certified Electrical Troubleshooting and Preventative Maintenance
Professional Experience

Mr. Morrison provides SCS with over 11 years of field experience in landfill gas collection
system construction and maintenance. His extensive experience in repairing and maintaining
landfill gas collection and control systems (GCCS) is further supplemented with his experience
in LFG wellfield data collection, surface emissions monitoring, as well as wellfield balancing,
trouble shooting and maintenance.

During his tenure, Mr. Morrison has been acting superintendent on a wide range of landfill gas
control system upgrades and expansion projects for both private and municipal entities. His
specific experiences include work related to LFG collection systems, extraction well
construction, flare installations/upgrades, polyethylene (PE) pipe fusion, polyvinyl chloride
(PVC) pipe installation, horizontal collection trenches, and condensate collecting/containment
systems.

Mr. Morrison’s experience also includes over 12 years of experience in operating all types of
heavy equipment commonly used during the construction of large landfill gas projects. As a lead
operator for SCS-FS, Mr. Morrison commonly operates and directs the operation of heavy
equipment such as excavators, dozers, loaders, articulated dumps and fork lifts.
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SCS FIELD SERVICES

JEIE ORTIZ

PROJECT SUPERINTENDENT

Professional Registrations
40-Hour Health and Safety Training, OSHA 29 CFR 1910.120
Certified Electrical Troubleshooting and Preventative Maintenance
Certified in HDPE pipe welding and fusion

Professional Experience

Mr. Ortiz provides SCS Field Services with more than 23 years of experience in gas systems
operation, monitoring, and maintenance (OM&M), with over 18 years of specific experience
with landfill gas collection and energy recovery facility construction and OM&M.

Mr. Ortiz has extensive experience in the OM&M of landfill gas collection and control systems
(GCCS). This experience includes balancing of extraction well fields, monitoring and
maintenance of blower/flare station operations, and maintenance and repair of collection system
components including wells, piping, and condensate sumps.

Mr. Ortiz has additional experience in other environmental monitoring activities. This
experience includes surface emissions monitoring, landfill gas probe monitoring, leachate
monitoring, and groundwater monitoring. Mr. Ortiz is also trained and experienced in the use of
a portable gas chromatograph.

Mr. Ortiz has provided services at several municipal solid waste landfills in different states.
Some of these landfills had GCCS subject to New Source Performance Standards (NSPS) and/or
required to operate in accordance with standard operating procedures (SOP) including Republic
Services.

Mr. Ortiz has also served as a safety coordinator. In this capacity, he was responsible for
ensuring that company plants and personnel complied with applicable safety regulations through
training, audits, and maintenance of the company safety manual.

Military Experience

United States Marine Corp (1980-1991)

1 of 1

056



TAB 7

PROJECT APPROACH



Tab 7 — Project Approach
FM 812 Landfill

Work Plan
for GCCS O&M, LMS O&M,
LFG Migration Monitoring System,
and Related Services

Presented To:

CITY OF AUSTIN
124 West 8" Street
Room 308
Austin, Texas 78701
(512) 974-2500

Presented By:

SCS FIELD SERVICES
8107 Springdale Road
Suite 108
Austin, Texas 78724
(512) 440-1888

June 5, 2018
Proposal No. 070105218

Offices Nationwide
www,scsengineers.com

057



City of Austin

Tab 7 — Project Approach
FM 812 Landfill

Work Plan
for GCCS O&M, LMS O&M,
LFG Migration Monitoring System,
and Related Services

Presented To:

CITY OF AUSTIN
124 West 8™ Street
Room 308
Austin, Texas 78701
(512) 974-2500

Presented By:

SCS FIELD SERVICES
8107 Springdale Road
Suite 108
Austin, Texas 78724
(512) 440-1888

June 5, 2018
Proposal No. 070105218

FM 812 L;ndfill Tob77 - GCCS O&M, LMS O&M, LFG MMS
June 2018 and Related Services Work Plan

058



City of Austin

Table of Contents

Section Page
SECTION 1 INTRODUCTION 1
SECTION 2 WORK PROGRAM FOR SERVICES 1
2.1 SCHEDULING OF SERVICES 1
2.2 TASK 1 — ROUTINE MONTHLY GCCS O&M SERVICES 2
LFG Monitoring Instrument Calibration 2
BFS O&M Services 2
Wellfield O&M Services 3
GCCS O&M Recordkeeping and Reporting 4
2.3 TASK 2 — ROUTINE MONTHLY LEACHATE LEVEL MONITORING 5
2.4 TASK 3 — ROUTINE SEMINANNUAL PUMP O&M SERVICES 6
2.5 TASK 4 — QUARTERLY GCCS/LMS O&M MEETING 7
2.6 TASK 5 — MANDATORY GHG REPORTING SUPPORT SERVICES 7
2.7 TASK 6 — QUARTERLY LFG PROBE MONITORING 7
Structure Monitoring 7
Probe Monitoring 8
LFG Probe/Well/Piezometer and Structure Monitoring Recordkeeping and Reporting ........cceessenn. 9
2.8 TASK 7 = NON-ROUTINE SERVICES ssesmssssmusomsanssssssessscuss sovsmessmsnsssvasmss comssmsssssn s iomsssiatssss s 9
SECTION 3 HEALTH AND SAFETY PLAN 10
SECTION 4 COMPLIANCE WITH RULES AND REGULATIONS 10
Appendix

BFS Checklist

Pitot Tube Flow Rate Calculations Form

BFS Maintenance Log

GCCS O&M Report Example

Leachate Riser Monitoring Table

Pump Inspection Form

Probe/Structure Monitoring Report Example
Site-Specific Health and Safety Plan Example

FM 812 Landfill Tab 7 — GCCS O&M, LMS O&M, LFG MMS
June 2018 and Related Services Work Plan
i

059



City of Austin SCS FIELD SERVICES

SECTION 1 INTRODUCTION

SCS Field Services (SCS-FS) will provide gas collection and control system (GCCS) operation
and maintenance (O&M), leachate management system (LMS) O&M, and landfill gas (LFG)
migration monitoring system services at the FM 812 Landfill (Site) in accordance with this work
plan (Plan). This Plan provides details regarding the work programs for completing the required
services. Since the work will be repetitive in nature, the descriptions given will apply to the
specific services each time they are performed. These descriptions are provided by task below.
Task numbers are followed by the Scope of Work section/subsection number and the Price Sheet
line item number (as applicable) to which they apply.

SECTION 2 WORK PROGRAM FOR SERVICES
2.1 SCHEDULING OF SERVICES

The SCS-FS project manager will notify the City of Austin (COA) Contract Manager by the first
of each month of the schedule for providing all O&M services for that month. If requested at
that time by the Contract Manager, SCS-FS will adjust the schedule as necessary. To the extent
possible, scheduling of services will conform to the following criteria:

e GCCS O&M Services — Monthly services will occur by the 15" of the month at about the
same time each month. Wellhead tuning will typically be performed in one day or, if that
is not possible, on consecutive days. If follow-up monitoring is necessary, then it will be
scheduled following the performance of initial services.

e LMS O&M Services — Monthly services will occur in conjunction with GCCS O&M
services. Semiannual inspection services will be scheduled to occur within the first three
months of each semiannual period (i.e., January through June and July through
December). The second service event of each year will occur approximately six months
after the first event. All services will be conducted in one day or, if that is not possible,
on consecutive days.

e Additional GCCS/LMS Services — Quarterly meetings (if required) will occur in the first
month of each quarter. Annual GHG reporting services will be provided in the first
quarter of each year. Required forms will be prepared and submitted to the COA for
review and approval by March 1. After finalizing, forms will be submitted to the U.S.
EPA in advance of the March 31 deadline.

e LFG Migration Monitoring Services — Quarterly services will occur within the first two
months of each quarter.

e Non-Routine Services — These services will be scheduled as needed.
The above services will occur intermittently throughout the year. Some services may be

conducted concurrently or on consecutive days. Microsoft Outlook will be used to track and
schedule tasks to ensure there timely completion.

FM 812 Landfill Tab 7 — GCCS O&M, LMS O&M, LFG MMS,
June 2018 and Related Services Work Plan
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2.2 TASK 1 — ROUTINE MONTHLY GCCS O&M SERVICES
(SECTION 3.1 / LINE ITEM NO. 1)

Upon arrival at the Site, the SCS-FS technician will visit the Site Office and check in with the
Contract Manager. If the Contract Manager is not available, then he will check in with other
designated personnel or attempt to contact the Contract Manager by phone. After contact, the
technician will proceed to the blower/flare station (BFS) to commence O&M services.

LFG MONITORING INSTRUMENT CALIBRATION

Due to the importance of properly functioning equipment, the SCS-FS technician will field
calibrate the LFG monitoring instrument (i.e., Landtec GEM 5000 or equivalent) prior to taking
any readings. Upon arrival at the BFS, the technician will turn on the instrument and verify that
it is functioning properly; that the time and date are correct; and that the hoses and fittings are in
satisfactory condition. The monitoring instrument will be field calibrated in accordance with the
manufacturer’s specifications. Calibration will occur outside under the same conditions in which
the equipment will be used. Calibration gases to be used for field calibration will be as follows:

e BFS/wellfield monitoring
- Span: 50% methane / 35% carbon dioxide
- Zero: 4% oxygen

e QGas probe/structure monitoring
- Span: 15% methane / 15% carbon dioxide
~ Zero: ambient air

Even though the instrument “saves” the calibration record, the SCS-FS technician will take
calibration readings using the appropriate calibration gases and store these readings under a site-
specific calibration reading ID to further document that the equipment is properly calibrated.
During the course of monitoring, the equipment will be recalibrated if there are extreme changes
in weather conditions (especially temperature); if questionable readings are obtained; or if the
readings will not stabilize. The technician will also verify at this time that previously created
IDs for monitoring locations at the Site are stored in the instrument.

BFS O&M SERVICES

Prior to commencement of O&M services, the SCS-FS technician will confirm that the blower
and flare are operational and observe the BFS compound for unusual conditions that might
warrant immediate attention (e.g., open panels, broken/missing sampling ports, etc.). After
confirming that all systems are in satisfactory condition or after implementing necessary
corrective actions, the technician will proceed with the following routine services typically in the
order listed:

1. Monitor LFG at inlet/outlet of knockout and blower.
2. Monitor LFG at flame arrestor inlet/outlet.
3. Record flow rate/totalizer readings and download data logger.

FM 812 Landfill Tab 7 — GCCS O&M, LMS O&M, LFG MMS,
June 2018 and Related Services Work Plan
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Take pitot tube measurements to confirm flow rate (before or after wellfield tuning).
Open valve to drain condensate from flare base to knockout, then reclose.

Check the liquid level in the condensate sump.

Perform routine maintenance services pertaining to the blower, flare, air compressor, etc.:
a. Greasing blower motor (monthly).

@

b. Changing blower motor grease (semiannually).

c. Greasing air compressor motors (per manufacturer’s requirements).

d. Changing air compressor oil (per manufacturer’s requirements).

e. Checking and adjusting air compressor belts (per manufacturer’s requirements).

In the course of providing these services, the technician will complete a BFS checklist (see
appendix). In addition, a maintenance log for additional services will be used to identify other
routine work needing to be performed (see appendix).

Upon completion of initial BFS O&M services, the technician will review the data for anomalies
that might indicate a problem (e.g., high oxygen concentration indicating leak). When all
services are complete, the technician will proceed with wellfield monitoring. Upon completion
of wellfield monitoring, the technician will remonitor the BFS to determine the effect of
wellfield tuning on LFG quality and flow rate.

WELLFIELD O&M SERVICES

SCS-FS will provide monitoring services for the following features at the Site:

60 LFG extraction wells;

11 vacuum curtain wells;

3 leachate collection riser wells;
8 passive vents; and

3 gas trench vents.

While the specific order of monitoring of the LFG extraction wells is not critical, the SCS-FS
technician will perform monitoring in the same general order from event to event. No valve
adjustments at a well will be made prior to monitoring. Each well will be read with the
following operational goals in mind:

Wellhead Parameter
Methane Concentration

Operating Limit/Range
> 40% with preferred range of
45% — 58%

Oxygen Concentration <5% B
Well Pressure < 0 inches w.c. {i.e., under vacuum)
Temperature < 131°F

With regard to monitoring procedures, the general steps below will be followed for each well
monitored typically in the order given.

1. Inspect well for deficiencies (e.g., damaged sampling ports, cracked flex hose, etc.) that
might require documentation and corrective action prior to monitoring.

FM 812 Landfill
June 2018
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2. If'there are no issues or after issues are corrected, select appropriate ID for the well in the
monitoring instrument and allow instrument to purge.

3. Remove caps from sampling ports and connect hoses and temperature probe to
appropriate ports and proceed with monitoring and tuning of well.

4. If a valve adjustment is made or unusual conditions are noted, indicate this in comments
(e.g., Increased Flow/Vacuum; Decreased Flow/Vacuum; Surging) and save reading.

5. Inthe event of a valve adjustment, read the well a second time and save reading.

6. Upon completion of monitoring, disconnect all hoses and the temperature probe and
place caps back on ports.

To the extent possible, adjustments to individual wells will be minimized to prevent excessive
changes in pressure that might impact the entire wellfield. With regard to the vents, only
monitoring for LFG quality will be performed since they are not connected to the collection
system and are not equipped with wellheads for making adjustments.

In conjunction with wellfield monitoring, the technician will also perform the following services:
e Confirm operation of pneumatic pumps in select wells.

e Verify inlegrity and proper operation of condensate sumps including measuring and
recording depths to liquid.

e Observe cover system and surface drainage conditions.

Any deficiencies will be documented and noted in the monthly O&M report. Those deficiencies
that cannot be addressed by the technician at the time of monitoring and that warrant additional
corrective action (e.g., condensate sump pump problems, cover integrity issues) will be brought
to the attention of the Contract Manager. If available, the technician will meet with the Contract
Manager prior to leaving the Site to discuss any deficiencies.

GCCS O&M RECORDKEEPING AND REPORTING

Upon completion of GCCS O&M services and while still onsite, the technician will download
data from the monitoring instrument to a laptop computer. This data will then be uploaded to the
SCSeTools data management system via an Internet connection. (SCSeTools is a web-based
application platform for collection and management of monitoring data.) After uploading,
SCSeTools will produce a report of any locations that were not monitored during the event. This
will give the technician the opportunity to read any “missed” locations prior to leaving the site.

Within 48 hours of the data being uploaded, the SCS-FS project manager will perform a quality
review of the data and note and address any issues. Once the data is acceptable, it will be

FM 812 Landfill Tab 7 — GCCS O&M, LMS O&M, LFG MMS,
June 2018 and Related Services Work Plan
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approved by the SCS-FS project manager. The approved data will then be available to the
Contract Manager and his/her designated representative for reviewing and downloading via the
Internet.

Using the information obtained by the SCS-FS technician, the SCS-FS project manager will
prepare the monthly O&M report after all services for a given month have been completed. The
report will include the following sections in the order indicated:

Background

Operational Goals

Summary of Wellfield Monitoring Results
Summary of BFS Monitoring Results
Non-Routine Services Performed
Non-Routine Services Recommended
Wellfield Monitoring Summary

BFS Checklist

e & ¢ o © © 0o o

The report will be transmitted by email to the Contract Manager by the 10" of the month
following the month when services were provided. A hard copy of the report will then be mailed
to the Site for the operating record. A copy of a typical monthly GCCS O&M report for the Site
is provided in the appendix.

2.3 TASK 2 — ROUTINE MONTHLY LEACHATE LEVEL
MONITORING (SUBSECTION 3.1.9 / LINE ITEM NO.
12)

In conjunction with performing monthly GCCS O&M services, the SCS-FS technician will
measure the depth to liquid in each of the three leachate collection risers at the Site. These risers
extend from the base of the landfill sideslope into the waste to sumps under the waste where
leachate accumulates for removal. These measurements will verify that pumping systems to
remove the leachate are working properly. The procedures for monitoring will be as follows:

1. Remove the cover on the end of the riser.

2. Extend a water level indicator down riser until the liquid surface is contacted.

3. Record the depth to water as measured from the monitoring point on the riser.

4. Reinstall cover on end of riser.

5. Input measurement into spreadsheet with site-specific data regarding riser elevations and
slope and calculate head on liner (see form in appendix).

6. Notify Contract Manager if calculated head on liner exceeds one foot.

FM 812 Landfill Tab 7 — GCCS O&M, LMS O&M, LFG MMS,
June 2018 and Related Services Work Plan
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7. Provide copy of completed table to Contract Manager in conjunction with transmittal of
monthly GCCS O&M report.

If requested, the technician will assist with dewatering the leachate collection risers by manually
operating the pumps. A copy of a table for documenting leachate level measurements for the
Site is provided in the appendix.

2.4 TASK 3 - ROUTINE SEMINANNUAL PUMP O&M
SERVICES (SECTION 3.3 / LINE ITEM NO. 2)

Pump inspection services will be performed semiannually by the SCS-FS technician. This will
include inspection of each of the 35 pneumatic and electric pumps which are part of the GCCS
and LMS at the Site. During each event, the procedures below will be followed to provide the
required services:

1. For the leachate storage tanks, perform the following services:

a. Inspect tank integrity and associated containment system.
b. Check condition of site glass tubing.

c. Confirm operation of high level alarms by manually triggering alarm.
d. Document tank, containment, site glass, and alarm deficiencies.

2. For leachate well electric pumps, perform the following services:

Inspect control panel integrity and components.

Document panel readout for liquid level.

Manually operate pump and inspect discharge piping for leaks.
Inspect flow meter and record reading.

Document panel, pump, pipe, and meter deficiencies.

oo o

3. For LFG extraction well and condensate pumps, perform the following services:

a. Cycle pump by shutting off and then turning back on air to pump.
b. Inspect discharge and air hoses and fittings for leaks.
c. Document pump, hose, and fitting deficiencies.

Deficiencies which cannot be corrected in the course of the inspection will be brought to the
attention of the Contract Manager at the time of the inspection. Inspection results will be
submitted to the Contract Manager in conjunction with transmittal of the monthly GCCS O&M
report. —A-copy of a form for documenting pump inspections for the Site is provided -in the
appendix

FM 812 Landfill Tab 7 - GCCS O&M, LMS O&M, LFG MMS,
June 2018 and Related Services Work Plan
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2.5 TASK 4 — QUARTERLY GCCS/LMS O&M MEETING
(SECTION 3.6 / LINE ITEM NO. 3)

Meetings to discuss issues related to the O&M of the GCCS and LMS will be held as requested
by the Contract Manager. When meetings are requested, the SCS-FS project manager will
prepare a meeting agenda prior to the meeting based on his discussion with the Contract
Manager. The meeting will be held at the Site and will be attended by the Contract Manager, the
SCS-FS project manager, the SCS-FS technician, and possibly other COA personnel. Following
the meeting, the SCS-FS project manager will prepare and distribute meeting minutes to all those
in attendance at the meeting.

2.6 TASK 5 — MANDATORY GHG REPORTING SUPPORT
SERVICES (SECTION 3.4 / LINE ITEM NO. 1)

Mandatory GHG reporting support services for the Site will be completed through the SCS
Engineers division. These services will be provided annually in accordance with the Federal
Mandatory GHG Reporting Rule (40 CFR §98) which require the preparation and submittal of
GHG emissions estimates and associated information. SCS-FS will generate most of the
information needed for preparing estimates throughout the year in the course of providing
routine services; however, any additional information will be identified and provided after
January 1.

Estimates will then be prepared, and the XML forms completed and submitted to the COA for
review no later than March 1. Upon receiving comments, SCS-FS will finalize the calculation
and, with COA approval, submit them directly to the U.S. EPA by the anticipated reporting
deadline of March 31. After completing the report, SCS-FS will provide a memorandum to the
COA for their files, signed and sealed by a professional engineer licensed in the State of Texas,
which includes backup calculation spreadsheets and pertinent assumptions.

2.7 TASK 6 — QUARTERLY LFG PROBE MONITORING
(SECTION 3.2 / LINE ITEM NO. 13)

Monitoring of 38 probes, groundwater monitoring wells, piezometers, and structures will be
done in accordance with the site-specific Landfill Gas Management Plan and the requirements of
30 TAC §330.371. With regard to structures and probes, monitoring procedures as described
below will be followed. Prior to any monitoring, the monitoring instrument will be field
calibrated as specified in Section 2.2 of this work plan.

STRUCTURE MONITORING
Onsite structures will be monitored in general accordance with the following procedures:

1. Using an ID specific to the structure, start the instrument pump and hold the sampling
tube about 6 inches from the floor.

FM 812 Landfill Tab 7 — GCCS O&M, LMS O&M, LFG MMS,
June 2018 and Related Services Work Plan
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Monitor along each wall of the structure.
Monitor any penetrations of floor.
Observe instrument readings throughout monitoring of structure, then save the reading.

If methane is detected at any concentration, note the location in a logbook and notify the
Contract Manager immediately.

For exceedances of the regulatory limit for methane (i.e., 1.25% by volume in air),
recalibrate the instrument and remonitor the structure.

Unless access is not available, structures will typically be monitored before probe, wells, and
piezometers.

PROBE MONITORING

Probes will be monitored in general accordance with the procedures indicated below. The
procedures are similar for groundwater monitoring wells, piezometers, and vents except that
these features do not have labcock fittings like the probes.

1. Unlock the probe and inspect for deficiencies (e.g., missing lock, damaged casing or pad,
damaged labcock, etc.) that might require documentation and corrective action before or
after monitoring.

2. If there are no issues impacting monitoring or after issues are corrected, select
appropriate ID for the probe in the monitoring instrument and allow instrument to purge.

3. After zeroing pressure transducer, attach hose to labcock and open the valve to obtain
relative pressure.

4. Measure the gas quality in the probe by running the monitoring instrument pump for a
minimum of one minute or until the reading stabilizes, then save the reading.

5. After reading the gas quality, remove the hose from the labcock and close the valve.

6. Remove the riser cap and take a depth to water measurement using a water level indicator
and record it.

7. For wells and piezometers, decontaminate the water level meter after each use.

8. If methane is detected at any concentration, then notify the Contract Manager
immediately.

9. For exceedances of the regulatory limit (i.e., 5.0% by volume in air), recalibrate the
instrument and remonitor the probe.

FM 812 Landfill Tab 7 — GCCS O&M, LMS O&M, LFG MMS,

June 2018 and Related Services Work Plan
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10. Upon completing monitoring, close the casing lid and relock it.

The order of probe monitoring is not critical; however, in practice, monitoring in a clockwise
direction beginning from the front of the Site has been found to be the most efficient.

LFG PROBE/WELL/PIEZOMETER AND STRUCTURE MONITORING
RECORDKEEPING AND REPORTING

Upon completion of probe, well, piezometer, and structure monitoring services and while still
onsite, the technician will download data from the monitoring instrument to a laptop computer.
This data will then be uploaded to SCSeTools via an Internet connection. After uploading,
SCSeTools will produce a report of any locations that were not monitored during the event. This
will give the technician the opportunity to read any “missed” locations prior to leaving the site.
As noted above, if exceedances were detected in the course of monitoring, these will be
immediately brought to the attention of the Contract Manager.

Within 48 hours of the data being uploaded, the SCS-FS project manager will perform a quality
review of the data and note and address any issues. When acceptable, the project manager will
approve the data. The approved data will then be available to the Contract Manager and his/her
designated representative for reviewing and downloading via the Internet.

Using the information obtained by the SCS-FS technician, the SCS-FS project manager will
prepare the quarterly monitoring report. The report will include a summary of monitoring results
along with the monitoring data. The report will be transmitted by email to the Contract Manager
by the 10" of the month following the month when services were provided except in the event of
an exceedance in which case it will be transmitted within 48 hours. A hard copy of the report
will then be mailed to the Site for the operating record. A copy of a typical quarterly
probe/structure monitoring report for the Site is provided in the appendix.

2.8 TASK 7 — NON-ROUTINE SERVICES

For work activities not covered under routine services, non-routine services will be provided.
Due to the variety of these services, it is not possible to provide a detailed workplan describing
all such services. The following non-routine services are described in the Scope of Work and are
accounted for as separate line items on the Price Sheet:

Remonitoring of GCCS extraction wells (Subsection 3.5.A / Line Item No. 4));
Remonitoring of BES (Subsection 3.5.B / Line Item No. 5);

Repair of broken valve (Subsection 3.5.C / Line Item No. 6);

Replacement of torn flex hose (Subsection 3.5.D / Line Item No. 7);

Repair to main header line (Subsection 3.5.E / Line Item No. 8);

Trouble shooting methane migration issues (Subsection 3.5.F / Line Item No. 9);
Gas flow meter calibration (Subsection 3.5.G / Line Item No. 10); and
Replacement of site glass tubing (Subsection 3.5.1/ Line Item No. 11).

e © o @ e ® o o
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These non-routine services will be performed on an as-needed basis. Assumptions and
conditions concerning these non-routine services are provided with the Price List.

Examples of other non-routine services which might be required include:

Repair or replacement of system components (not described in the Scope of Work);
Installation of new system components;

Required monitoring with specialized equipment (e.g., gas chromatograph);
Landfill gas-to-energy system engineering assistance; and

Methane migration assistance.

The approach to addressing these types of non-routine services will vary from event to event
depending on the location, weather conditions, and other factors. As such, they will be dealt
with on a case-by-case basis. Such services are covered under Line Item Nos. 9 through 14 of
the Price Sheet. Assumptions and conditions concerning these non-routine services are also
provided with the Price List.

SECTION 3 HEALTH AND SAFETY PLAN

All services at the Site will be covered by a site-specific health and safety plan (SSHSP)
prepared by SCS-FS. The current SSHSP, a copy of which is provided in the appendix, will be
reviewed and updated as needed. This SSHSP provides basic emergency response safety
information. In addition to this, however, SCS-FS has develop General Standard Operating
Procedures and Job Task Safety Analyses that provide more detailed safety requirements specific
to the types of work performed at the Site. For brevity, these items have not been included with
the copy of the SSHSP. The complete SSHSP will be carried by SCS-FS technician(s) providing
services at the Site and made available to COA personnel for review upon request.

SECTION 4 COMPLIANCE WITH RULES AND
REGULATIONS

SCS-FS commits to complying with all applicable rules and regulations of Federal, State, and
Local governing entities pertaining to the Site and with the terms of this Request for Proposal
(RFP).

FM 812 Landfill Tab 7 — GCCS O&M, LMS O&M, LFG MMS,
June 2018 and Related Services Work Plan
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BFS CHECKLIST
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COA FM-812 Landfill
Blower/Flare Station Report
Routine Operations Checklist

Date: Start Time:
Name(s): End Time:
Weather Conditions
Temperature (°F): Barometric Pressure (in. Hg):
Wind Direction/Speed (mph): Status:
BLOWER/FLARE STATION
S 70
e — Time Gas Composition (%) Pres/Vac Temp.
1 "
g (24-hour clock) CH, CO, 0, Balance Gas | ("H,0) (’F)
Pre-Tuning
Blower Inlet
Flare Inlet
Flare Temperature (°F) I Flow (SCFM) Totalizer (SCF)
Post-Tuning
Blower Inlet
Flare Inlet
Flare Temperature (°F) ] Flow (SCFM) I Totalizer (SCF) [
Blower Data Operating? TIC1(°F) TIC2 (°F) Hours Amps Lube?
Blower 1:
CONDENSATE COLLECTION SYSTEM
(A) (B) © D) (E) (F)
Time Elevation at
Monitored Monitoring Depth to Condensate Pump on Pump off
Condensate (24-hour Point Condensate Elevation Elevation Elevation
Sump ID clock) (ft MSL) (ft) (ft MSL) (ft MSL) (ft MSL) Status
_ I(A) - (B)] [(D>(Cy>(E)]
1 527.91 520.67 518.43
2 538 81 516.10 515.00
8 560.84 544 .50 543.39
4 52331 51530 508.81
Storage Tank Fluid Level (ft)
Tank A
Tank B
GENERAL MAINTENANCE
Item Yes/No
Inspected Valve?
Checked Start-Up Sequence?
Cleaned Flame Arrestor? Pressures Inlet/Outlet ("H,0) [

COMMENTS

Prepared by SCS Field Services
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PITOT TUBE FLOW RATE CALCULATIONS FORM
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COA FM-812 Landfill
Flow Rate Calculations

[DATE]
Fill in Yellow Fields Event (X)
Pre-tune
Post-tune
FIELD DATA
PIPE 1.D. (X-INCH SDR XX HDPE) (IN) = 12.350
GAS TEMP (DEG. F) =
GAS PRES. ("W.C.)=
%CH4 =
% O2=
AVERAGE PITOT TUBE DIFF. PRES ("W.C.)=
CALCULATED DATA
AREA OF PIPE (FT2) = 0.832
ACTUAL GAS STATIC PRES. (PSIA) = 14.696
%H20 IN THE GAS = 0.148
AVG. MOL. WT. OF THE GAS = 27.985
GAS VISCOSITY (LB/AFT*MIN))— 0.00037
GAS DENSITY (LBM/FT3)= 0.083
LFG FLOW RATE DATA

ACTUAL LANDFILL GAS VELOCITY (FT/MIN)=
ACTUAL LANDFILL GAS FLOW RATE (CFM)=
LANDFILL GAS CORRECTED FLOW RATE (SCFM)=

BTU DATA
LANDFILL GAS CORRECTED FLOW RATE (SCFM)=
Gas Composition (% Methane)
BTU Production (BTU/MIN)
BTU Production (BTU/HR)
BTU Production (mmBTU/DAY)

Prepared by SCS Field Services COA FM-812 Pitot Tube Flow Rate Calculation Sheet rvsd 20060703
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BFS MAINTENANCE LOG

FM 812 Landfill Tab 7 — GCCS O&M, LMS O&M, LFG MMS,
June 2018 and Related Services Work Plan

075



Blower / Flare Station Maintenance Schedule Log

COA FM-812 Landfill

Maintenance ltem

Monthly

Quarterly

Annually

Date

Initials

Documentation and Comments
(Quarterly and Annual Items Only)

Flare Stack

Record temperature

Drain condensate trap

Flame Arrestor

Record differential pressure

Check tightness of bolts

Pull sheets and clean

b

Pilot Ass:

embly

Check for loose wires

Check ignition rod

Check flame detector

Check spark plug insulator

XXX |X

Thermocouple Assemblies

Visual inspection

I

Propane

Tank

Record tank level (% full)

Record line pressure

Check pilot gas solenoid operation

x

Flare Station

Inspect all flanges and connections

x

LFG Blower

Confirm blower operation

Check bearing temperature

Record static pressure (inlet)

Record static pressure (outlet)

Record flow rate (flare)

Lubricate blower bearings

DX XXX | X

Record motor voltage

L1/L.2:

L1/L3: L2/L3:

Record motor amperage

L1

L2: L3:

Check tightness of bolts

Change blower bearing grease

XX | | X

Minimum semiannually

Inspect foundation

Inspect isolation pads

Inspect pipe supports

Prepared by SCS Field Services

Rvsd 20180606
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Blower / Flare Station Maintenance Schedule Log

COA FM-812 Landfill

Documentation and Comments
Maintenance Item Monthly | Quarterly| Annually Date Initials (Quarterly and Annual ltems Only)
Knock Out Pot

Record differential pressure X

Clean demister pads (as necessary) X

Visual inspection of exterior ' X

Mass Flow Meter

Pull, inspect, and clean probe X

Calibrate (by third party) X

Safety Shutdown Devices

Test and verify X

Check actuator valve pressure X

Chart Recorder

Confirm data recorder operation X

Check time and date X

Station Compound

Inspect all electrical enclosures X

Remove weeds and debris X

Air Compressor

Test relief valves X

Check oil level X

Check belt tension X

Check for air leaks X

Record tank pressure X

Clean intercooler and aftercooler X

Change compressor oil/filter X

Lubricate motor bearings X

Check crankcase for sludge X

Check pressure switch diaphragm X

Check motor/starter contacts X

Notes

Prepared by SCS Field Services

Rvsd 20180606
Page 2 of 2
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GCCS O&M REPORT EXAMPLE
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COA FM-812 Landfill
GCCS OM&M Summary Report
For December 2017

ROUTINE GAS COLLECTION AND CONTROL SYSTEM (GCCS)
OPERATIONS, MONITORING, AND MAINTENANCE (OM&M)
SERVICES

Routine GCCS OM&M services for the City of Austin (COA) FM-812 Landfill (Site) were
provided by SCS Field Services (SCS-FS) as indicated below for December 2017.

Background

The Site’s GCCS consists of 60 landfill gas (LFG) extraction wells, below-grade high-density
polyethylene (HDPE) header and lateral piping, and four condensate collection locations all
served by a blower/flare station (BFS) system. Three leachate collection risers are also
connected to the collection system. Collected LFG is combusted through a modified
candlestick flare. The collection system provides coverage of about 100 acres of the landfill
footprint. A vacuum curtain well system consisting of 11 wells is also installed at the Site but
is served by a separate blower connected to a charcoal canister filter.

Operational Goals for Wellfield Monitoring

The GCCS is not currently subject to New Source Performance Standards (NSPS) operational
requirements; however, the operating limits in those requirements provide reasonable
operational goals for individual wells. Consequently, on the attached wellfield monitoring
summary table, shading of parameter readings has been used to highlight exceedances of NSPS
limits (i.e., pressure must be less than 0.0 inches of water column [in. w.c.]; temperature must
be less than 131° F; and oxygen concentration must be less than 5.0 percent [%] by volume).
Also, although not required by NSPS, additional goals for methane concentration (should be
greater than 45% but less than 58%) were applied to well monitoring results. This is a
desirable range for methane concentration to ensure that LFG quality of individual wells is
neither too “poor” nor too “rich.” Therefore, readings within this range are also highlighted in
the summary table. Finally, the IDs for wells exhibiting exceedances of one or more of the
NSPS limits at the last reading for the month (i.e., on December 21) are highlighted.

Summary of Wellfield Monitoring Results

Routine wellfield monitoring services were provided at the Site on December 21. All 60 LFG
extraction wells were monitored on that date and adjusted as needed. The following
observations are made concerning monitoring results for the month for the LFG extraction
wells:

FM-812 Landfill GCCS OM&M Summary Report
For December 2017
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Overall LFG quality for the wellfield was poor. Only 17 of the 60 LFG extraction wells
monitored (about 28%) exhibited methane concentrations within the desired range (i.e.,
between 45% and 58%). The average methane concentration for all well readings taken
was 36.0%. For oxygen, 44 of the 60 wells monitored (about 73%) exhibited
concentrations less than 5.0%. The average oxygen concentration for all well readings
taken was 3.6%.

Upon completion of monitoring, 32 wells exceeded the operational goals for pressure
(must be <0.0 in. w.c.) and/or oxygen concentration (must be <5%). No wells exceeded
the operational goal for temperature (must be <131° F). During the prior month, 26
wells exceeded the operational goals for pressure and/or oxygen concentration upon
completion of monitoring.

By the conclusion of monthly monitoring, there were 12 temporarily decommissioned
wells (i.e., wells whose valves were fully closed). These wells were decommissioned
during December or prior months to improve LFG quality at the flare by eliminating
flow from wells exhibiting poor LFG quality. For the prior month, there were 13
decommissioned wells at the conclusion of monitoring.

Summary of Blower/Flare Station Monitoring Results

The following observations are made concerning monitoring results at the blower/flare station
(BFS) for the December 21 event:

LFG quality as measured at the flare inlet improved over the course of the monitoring
event. The pre-tuning and post-tuning methane concentrations were 24.5% and 40.0%,
respectively. The pre-tuning and post-tuning oxygen concentrations were 8.4% and
0.6%, respectively. For comparison, the methane and oxygen concentrations at the
conclusion of the prior month’s monitoring on November 30 were 32.8% and 3.6%,
respectively.

Flow rates at the flare decreased over the course of the monitoring event. The pre-
tuning and post-tuning flow rates were 733 standard cubic feet per minute (scfm) and
532 scfm, respectively. For comparison, the flow rate at the conclusion of the prior
month’s monitoring on November 30 was 510 scfm.

Temperatures at the flare increased over the course of the monitoring event. The pre-
tuning and post-tuning temperatures were 722° F and 761° F, respectively. For
comparison, the flare temperature at the conclusion of the prior month’s monitoring on
November 30 was 723° F.

Available vacuum to the wellfield as measured at the blower inlet increased over the
course of the monitoring event. The pre-tuning and post-tuning available vacuums were
25.9in. w.c. and 33.6 in. w.c., respectively. This available vacuum at the blower inlet

FM-812 Landfill GCCS OM&M Summary Report

For December 2017
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provided sufficient vacuum to all portions of the wellfield, except well EW-79R. For
comparison, the available vacuum at the conclusion of the prior month’s monitoring on
November 30 was 35.3 in. w.c.

A BFS checklist documenting monitoring information is attached.

Summary of Pitot Tube Measurements

Pitot tube measurements for the month were taken with a Landtec GEM 5000 on December 21.
Based on these measurements (excluding one exceptionally low flow reading), the average
calculated flow rate was about 596 scfm compared to a flow rate of about 547 scfm as
measured by the flow meter. This indicates a drift for the flow meter of about 8.2%, which is
outside the desired range of +5%. Pitot tube measurement results are shown on the wellfield
monitoring summary.

NON-ROUTINE SERVICES PERFORMED

SCS-FS performed the following non-routine services related to the GCCS in response to field
observations and/or client instructions during December.

e A broken flex hose on well EW-24R was replaced.

NON-ROUTINE SERVICES RECOMMENDED

SCS-FS has the following non-routine OM&M services related to the GCCS to recommend at
this time.

e The lateral pipe to well EW-79R should be replaced or excavated and releveled to
restore vacuum to the well.

FM-812 Landfill GCCS OM&M Summary Report
For December 2017
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WELLFIELD MONITORING RESULTS

FM-812 Landfill GCCS OM&M Summary Report
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COA FM-812 Landfill
Wellfield Monitoring Summary
for December 2017

Time Balance Initigl Adjus.ted System
Sampling Location ID Date (24-hour CH, 0, NG Gas T(jmp Flow Static Static Pressure Comment
clock) (% by vol) (% by vol) (% by vol) (% by vol) CF) (scfm) Pressure  Pressure (In. H,0)
(In. H,0)  (In. H,0)
Calibration
Calibration 12/21/2017 11:12 0.0 0.0 20.8 79.2 NA NA NA NA NA
Calibration 12/21/2017 11:14 50.3 35.0 0.0 14.7 NA NA NA NA NA
Blower / Flare
Blower Inlet 12/21/2017 11:17 24.5 19.2 8.5 47.8 76 733 -25.9 NA NA
Blower Inlet 12/21/2017 14:52 40.0 32.6 0.7 26.7 80 547 -33.6 NA NA
Blower Outlet 12/21/2017 11:19 24.5 194 8.4 47.7 73 733 3.3 NA NA
Blower Outlet 12/21/2017 14:50 40.0 32.8 0.6 26.6 100 547 2.9 NA NA
Pitot Tube
F812PIT3 12/21/2017 14:46 39.9 32.9 0.7 26.5 100 224 3.0 NA NA
F812PIT6 12/21/2017 14:47 39.8 325 0.8 26.9 100 548 3.0 NA NA
F812PIT9 12/21/2017 14:49 40.2 325 0.6 26.7 100 645 3.0 NA NA
Extraction Wells
EW-01 12/21/2017 11:30 78.5 21.4 0.0 0.1 76 NA 0.6 0.3 -25.5|Increased Flow/Vacuum
EW-02" 12/21/2017 11:32 24.9 13.7 5.3 56.1 74 NA 0.3 0.3 -25.8(No Change; Fully Closed
EW-03 12/21/2017 11:37 51.4 37.0 0.0 11.6 80 NA 0.1 -0.6 -25.6|Increased Flow/Vacuum
EW-04" 12/21/2017 11:42 2.2 8.0 16.0 73.8 74 NA 0.4 0.4 -25.0(No Change; Fully Closed
EW-05 12/21/2017 11:48 21.8 30.1 0.0 48.1 79 4 0.4 0.5 -13.4|No Change
EW-06 12/21/2017 12:01 56.4 35.5 0.0 8.1 79 6 -22.0 -22.0 -24.6|No Change
EW-07 12/21/2017 11:56 62.5 35.7 0.0 1.8 88 13 -9.2 -9.4 -13.7|No Change
EW-08 12/21/2017 11:51 40.6 37.6 0.0 21.8 88 2 0.4 0.4 -14.5|No Change
EW-09" 12/21/2017 12:20 325 30.2 0.0 37.3 76 NA 0.8 0.8 -24.6(No Change; Fully Closed
EW-10 12/21/2017 12:28 47.7 354 0.0 16.9 73 16 -2.8 -2.9 -19.0|No Change
EW-11 12/21/2017 12:34 13.4 11.5 14.9 60.2 77 4 -8.8 -4.4 -13.2|Decreased Flow/Vacuum
EW-12 12/21/2017 12:54 47.9 35.2 0.0 16.9 80 11 -2.5 -2.4 -16.2|No Change
EW-13 12/21/2017 12:43 63.8 36.1 0.0 0.1 77 2 -11.8 -11.8 -14.4{No Change
EW-14" 12/21/2017 12:37 1.3 9.3 8.2 81.2 78 NA 0.8 0.8 -13.5(No Change; Fully Closed
EW-17 12/21/2017 13:34 60.8 29.3 1.8 8.1 77 0 -0.8 -1.0 -32.7|No Change
EW-18 12/21/2017 14:24 45.6 31.0 0.0 234 80 27 -15.8 -15.8 -28.0(No Change
EW-19" 12/21/2017 13:38 0.5 9.2 17.3 73.0 74 NA -4.7 -3.1 -32.3|No Change; Fully Closed
EW-20 12/21/2017 13:46 50.8 33.4 0.0 15.8 74 7 -23.6 -23.6 -25.3|No Change
EW-21" 12/21/2017 13:32 1.4 1.3 17.9 79.4 78 NA 0.9 0.9 -32.6|No Change; Fully Closed
EW-22 12/21/2017 14:21 39.0 28.1 0.0 32.9 74 37 -2.1 -2.1 -31.6|No Change
EW-23 12/21/2017 13:49 29.7 29.5 0.3 40.5 81 5 -10.7 -10.8 -23.8|No Change
EW-24R 12/21/2017 13:27 0.7 2.2 19.0 78.1 70 NA 0.5 0.5 -31.9|No Change
EW-25 12/21/2017 14:15 69.7 29.2 0.0 1.1 73 3 -21.9 -22.0 -29.2(No Change

1 Decommissioned well
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COA FM-812 Landfill
Wellfield Monitoring Summary
for December 2017

Time Balance Initigl Adjus.ted System
Sampling Location ID Date (24-hour CH, 0, NG Gas T(jmp Flow Static Static Pressure Comment

clock) (% by vol) (% by vol) (% by vol) (% by vol) CF) (scfm) Pressure  Pressure (In. H,0)

(In. H,0)  (In. H,0)

EW-26 12/21/2017 14:00 24.5 29.2 0.0 46.3 75 1 -9.4 -9.6 -22.8(No Change
EW-27R 12/21/2017 13:07 0.7 3.4 18.6 77.3 80 NA 0.5 0.5 -19.5|No Change
EW-28 12/21/2017 14:12 37.3 31.2 0.0 315 83 21 -1.6 -1.6 -28.1(No Change
EW-29 12/21/2017 14:04 24.8 28.8 0.0 46.4 77 8 -2.5 -2.5 -10.3|No Change
EW-30R" 12/21/2017 13:04 0.9 7.5 17.2 74.4 79 NA 0.6 0.5 -18.9|No Change; Fully Closed
EW-31 12/21/2017 14:10 49.0 35.1 0.0 15.9 71 17 -15.8 -16.1 -29.9(No Change
EW-32 12/21/2017 13:02 30.0 21.2 10.1 38.7 70 NA -1.9 -1.0 -9.8|Decreased Flow/Vacuum
EW-37 12/21/2017 11:27 54.1 35.9 0.0 10.0 77 0 0.0 0.0 -25.7(No Change
EW-40" 12/21/2017 11:34 4.5 7.9 15.1 72.5 77 NA 0.0 0.0 -20.4|No Change; Fully Closed
EW-44 12/21/2017 11:39 54.7 35.9 0.0 9.4 76 5 -9.8 -9.8 -25.6|No Change
EW-46" 12/21/2017 12:03 27.4 19.9 6.2 46.5 78 NA 0.2 0.3 -24.8(No Change; Fully Closed
EW-47 12/21/2017 11:45 51.5 374 0.0 11.1 82 4 0.1 0.1 -13.7|No Change
EW-49 12/21/2017 12:09 53.9 35.3 0.0 10.8 78 1 0.2 0.2 -24.8(No Change
EW-52 12/21/2017 11:59 57.0 35.2 0.0 7.8 78 NA 0.7 0.6 -24.7|Increased Flow/Vacuum
EW-54 12/21/2017 12:16 38.5 29.9 0.0 31.6 79 NA 0.8 0.8 -24.5[No Change
EW-57 12/21/2017 11:53 62.4 36.5 0.0 1.1 77 2 -9.7 -9.8 -13.9|No Change
EW-59 12/21/2017 12:18 49.6 35.6 0.0 14.8 70 10 -1.5 -1.5 -23.9|No Change
EW-63" 12/21/2017 12:26 20.7 29.8 0.0 49.5 75 NA 0.7 0.7 -24.0(No Change; Fully Closed
EW-65 12/21/2017 12:59 50.4 33.7 0.0 15.9 80 NA 1.2 1.2 -23.0]Increased Flow/Vacuum
EW-68" 12/21/2017 12:30 2.2 16.8 3.3 77.7 74 NA 0.6 0.7 -13.2[No Change; Fully Closed
EW-70 12/21/2017 12:57 59.7 36.7 0.0 3.6 81 NA 1.2 0.9 -24.4|Increased Flow/Vacuum
EW-73 12/21/2017 12:52 53.8 36.1 0.0 10.1 80 6 -3.0 -3.0 -12.8|No Change
EW-77 12/21/2017 12:40 55.6 31.1 3.0 10.3 75 NA -13.2 -13.3 -13.8|No Change
EW-78 12/21/2017 12:45 38.7 32.2 0.0 29.1 74 5 04 0.5 -12.5|No Change
EW-79R 12/21/2017 12:48 35.7 33.0 0.0 31.3 80 NA 1.0 1.0 1.1|No Change
EW-90 12/21/2017 13:36 17.4 21.5 8.6 52.5 79 NA 0.9 0.9 -32.9|No Change
EW-91 12/21/2017 13:41 0.3 6.9 9.3 83.5 80 NA 0.7 0.7 -27.5[No Change
EW-103" 12/21/2017 14:19 21 8.3 16.9 72.7 80 NA 0.4 0.4 -29.6(No Change; Fully Closed
EW-116 12/21/2017 14:07 40.8 33.8 0.0 254 82 NA 0.9 0.8 -10.2|Increased Flow/Vacuum
EW-121 12/21/2017 14:34 58.0 40.2 0.0 1.8 80 NA -5.7 -5.8 -15.7|Increased Flow/Vacuum
EW-122 12/21/2017 14:32 371 33.6 0.0 29.3 72 6 -2.9 -2.9 -27.8|No Change
EW-123 12/21/2017 14:28 30.9 30.7 0.0 38.4 80 12 -4.5 -4.5 -27.8[No Change
EW-124 12/21/2017 14:30 39.9 33.0 0.0 27.1 80 4 -4.8 -4.9 -28.1|No Change
EW-125 12/21/2017 13:50 36.8 30.3 0.2 32.7 73 8 -14.1 -14.3 -25.4|No Change
EW-126 12/21/2017 13:53 43.1 31.7 2.3 22.9 70 NA -13.6 -10.1 -22.9(Decreased Flow/Vacuum
EW-127 12/21/2017 13:56 29.7 24.6 6.7 39.0 77 NA -10.1 -6.2 -23.4|Decreased Flow/Vacuum
EW-128 12/21/2017 13:58 44.8 32.2 0.0 23.0 64 2 -20.6 -21.2 -22.1{No Change
Well Reading Averages 36.0 3.6

1 Decommissioned well
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Sampling Location ID

COA FM-812 Landfill
Wellfield Monitoring Summary
for December 2017

. Initial Adjusted
Time Balance J

. : System
CH CcO (@] Tem
(24-hour 4 2 2 Gas P Static Static Pressure
clock)

CF Pressure Pressure
[0)
(% by vol) (n.H,0) (n H,0) N H0)

(% by vol) (% by vol) (% by vol) Comment

Leachate Collection Risers

LCR-01 12/21/2017 15:43 0.0 0.4 19.9 79.7 70 NA 0.8 0.8 -15.8|No Change
LCR-02 12/21/2017 15:27 1.6 54 18.4 74.6 70 19 3.1 2.5 -9.8(No Change
LCR-03 12/21/2017 15:06 0.5 5.7 18.4 75.4 70 NA 0.9 0.9 -12.0|No Change

1 Decommissioned well

Indicates LFG extraction well reading within desired operating range of 45%<CH,<58%.
Indicates LFG extraction well reading that does not conform with NSPS operational goals of pressure <0.0 inches, temperature <131°F, or O, < 5%.
Indicates LFG extraction well with at least one reading that does not conform to NSPS operational goals at the end of the monitoring event.
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City of Austin SCS FIELD SERVICES

BLOWER/FLARE STATION REPORT

FM-812 Landfill GCCS OM&M Summary Report
For December 2017
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COA FM-812 Landfill

Blower/Flare Station Report

Routine Operations Checklist

Date: 12/21/2017 Start Time: 11:00
Name(s): Joe Ortiz End Time: 16:00
Weather Conditions
Temperature (°F): 75 Barometric Pressure (in. Hg): 29.85
Wind Direction/Speed (mph): S/8 Status: Falling
BLOWER/FLARE STATION
1ti [0)
Monitoring Point Time Gas Composition (%) Pres/Vac Temp.
9 (24-hour clock) CH, CO, 0, Balance Gas | (""Hy0) (°F)
Pre-Tuning
Blower Inlet 11:17 24.5 19.2 8.5 47.8 -25.9 76
Flare Inlet 11:19 24.5 19.4 8.4 47.7 3.3 96
Flare Temperature (°F) 722 | Flow (scFm) | 733 | Totalizer (SCF) 200202573
Post-Tuning
Blower Inlet 14:52 40.0 32.6 0.7 26.7 -33.6 80
Flare Inlet 14:50 40.0 32.8 0.6 26.6 2.9 100
Flare Temperature (°F) 761 | Flow (scFmy | 532 | Totalizer (SCF) 200340212
Blower Data Operating? TIC1(°F) TIC2 (°F) Hours Amps Lube?
Blower 1: Yes 89 95 NA 13.8 Yes
CONDENSATE COLLECTION SYSTEM
(A) (B) (©) (D) (E) (F)
Time Elevation at
Monitored Monitoring Depth to Condensate Pump on Pump off
Condensate (24-hour Point Condensate Elevation Elevation Elevation
Sump ID clock) (ft MSL) (ft) (ft MSL) (ft MSL) (ft MSL) Status
[(A) - (B)] [(D)>(C)>(E)]
1 15:05 527.91 9.1 518.81 520.67 518.43 OK
2 15:00 538.81 23.3 515.51 516.10 515.00 OK
3 15:15 560.84 17.3 543.54 54450 543.39 OK
4 15:10 523.31 13.4 509.91 515.30 508.81 OK
Storage Tank Fluid Level (ft)
Tank A 3.0
Tank B 4.0
GENERAL MAINTENANCE
Item Yes/No
Inspected Valve? Yes
Checked Start-Up Sequence? No
Cleaned Flame Arrestor? No Pressures Inlet/Outlet ("H,0) | 29 20

COMMENTS

Replaced broken flex hose on well EW-24R.

Prepared by SCS Field Services

COA FM-812 BFS Checklist rvsd 20150928
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LEACHATE RISER MONITORING TABLE

FM 812 Landfill Tab 7 — GCCS O&M, LMS O&M, LFG MMS,
June 2018 and Related Services Work Plan
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COA FM-812 Landfill

Leachate Head Level Monitoring Form

A (B) (C) (D) (E) {F) (G)
Leachate Time Elevation at Sloped Distance to Slope Vertical Distance to Leachate Head Liner Elevation Leachate Head on
Sump Monitored Monitoring Point Leachate From Top of Factor Leachate From Level Elevation at Sump ** Liner at Sump
Riser I.D. (24-hour clock) (ft MSL) Riser/Manhole (ft) 2) Monitoring Point (ft) (ft MSL) (ft MSL) (ft)
1 [(B) x (C)] [(A) - (D)) [(E) - (FI(3)
LP-1 540.5 0.293 496.1
LP-2 483.6 0.316 476.8
LP-3 478.8 0.316 472.7
DATE MONITOREL
COMMENTS:

MONITORED BY:

(1) Elevations based on information from site files.

(2) Factor determined based on estimated as-built sideslope of cell.

(3) Compliance level is one foot of leachate on the liner at each sump.

Note: Figures in Columns (D), (E), and (G) should be rounded to the nearest tenth.

Prepared by SCS Field Services
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PUMP INSPECTION FORM

FM 812 Landfill Tab 7 — GCCS O&M, LMS O&M, LFG MMS,
June 2018 and Related Services Work Plan
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COA FM-812 Landfill

Semiannual Pump Operation and Maintenance Services

Pump

Location Oite

Times (24 hr clock)

System ltem Condition Satisfactory?

Start

End

Panel

Shut-off
Valve

Safety
Cable

Discharge
Pipe/Hose

Air Line

Transducer/
Level Alarm

Pump

Repairs Needed / Comments

Leachate Trench Wells

Lw-01

Lw-02

Lw-03

LW-04

LW-05

LW-06

LwW-07

Lw-08

LW-09

tW-10

LW-11

Lw-12

LW-13

Lw-14

LW-15

LW-16

Lw-17

LW-]E

i.euchale Risers

LCR-01

LCR-02

LCR-03

Leachate Tanks

Tank A

Tank B

Gas Exiraction Weils

EW-01

EW-04

EW-17

EW-21

EW-40

Gas Condensate Sumps

Cs-01

Cs-02

Cs-03

CS-04

Removal and cleaning of pumps not required

Prepared by SCS Field Services
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PROBE/STRUCTURE MONITORING REPORT EXAMPLE

FM 812 Landfill Tab 7 — GCCS O&M, LMS O&M, LFG MMS,
June 2018 and Related Services Work Plan
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Environmental Contractors 6006 East Ben White Blvd. (512) 440-1888
Suite 200 (512) 879-4027 fax
Austin, TX 78741 www.scsfieldservices.com

SCS ENGINEERS AND FIELD SERVICES

March 17, 2017
Project No. 07206081.16

Mr. Conley Leloux

Waste Management Program Manager
FM-812 Landfill

City of Austin

P. O. Box 1088

Austin, Texas 78767

Subject: City of Austin — FM-812 Landfill
Landfill Gas (LFG) Probe Monitoring Report — First Quarter 2017

Dear Mr. Leloux:

SCS Field Services (SCS-FS) is pleased to provide the City of Austin (COA) with this letter
report of quarterly LFG probe monitoring conducted at the COA FM-812 Landfill (Site) during
the first quarter of 2017. Provided below is a brief summary of monitoring results.

SUMMARY OF PROBE, VENT, WELL, AND PIEZOMETER
MONITORING RESULTS

Quarterly LFG probe, water line gas vent, groundwater monitoring well, and piezometer
monitoring was performed at the Site on March 7, 9, and 17. During this monitoring, methane
was detected in probe GP-17 at a concentration above the lower explosive limit (LEL) (i.e., 5
percent by volume in air). Methane was also detected in probe GP-6 but at a concentration
below the LEL. Methane was not detected in any other probes, vents, wells, or piezometers.
Due to exceedances of the LEL during the second quarter 2016 monitoring event, probes GP-6
and GP-17 have been monitored weekly since that event. This monitoring will continue until
methane concentrations in both probes drop and remain below the LEL. Results of all routine
quarterly monitoring of probes, vents, wells, and piezometers are enclosed.
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Mr. Conley Leloux, Waste Management Program Manager
March 17, 2017
Page 2

CLOSING

SCS-FS appreciates the opportunity to be of service to the COA on this project. Please contact
Rusty Fusilier at telephone number (512) 750-5446 if you have any questions about this report.

Sincerely,
/ 7. Ylm;,r Fuadlion
Joe Ortiz Rusty Fusilier, P.E.
Project Superintendent Project Manager
SCS FIELD SERVICES SCS FIELD SERVICES
JO/RF:rf
Enclosure
cc w/enclosure: Donald Hardee, COA

Tony Davee, COA

Ron Wilks, SCS-FS
Julie Becker, SCS-FS
Rebecca Graff, SCS-FS
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COA FM-812 Landfill
Gas Probe, Vent, Well, and Piezometer Monitoring Summary
for 1st Quarter 2017

Time CH co o Balance Static Depth to
Sampling Location ID Date (24-hour il ‘\‘/ o | e \2/ o | e Zv ! Gas Pressure Water Comments

clocky ~ (Bbyvol) (wbyvol) —(%byvol) g ol (n. H,0) ()

Calibration
Calibration 3/7/2017 11:06 0.0 0.1 21.0 78.9 NA NA
Calibration 3/7/2017 11:08 14.9 15.0 0.1 70.0 NA NA
Calibration 3/9/2017 16:51 0.0 0.1 20.9 79.0 NA NA
Calibration 3/9/2017 16:53 15.0 15.1 0.0 69.9 NA NA
Calibration 3/17/2017 11:11 0.0 0.1 21.1 78.8 NA NA
Calibration 3/17/2017 11:14 14.9 14.9 0.1 70.1 NA NA
Gas Monitoring Probes
GP-04R 3/7/2017 12:15 0.0 0.9 10.2 88.9 0.0 Dry
GP-05 3/7/2017 12:25 0.0 0.5 19.4 80.1 0.0 22.50
GP-06 3/9/2017 17:01 0.7 9.2 4.5 85.6 -0.1 29.60
GP-09 3/9/2017 17:14 0.0 5.1 15.5 79.4 0.0 Dry
GP-09A 3/9/2017 17:17 0.0 0.1 21.1 78.8 -0.1 25.00
GP-09B 3/7/2017 13:48 0.0 0.2 21.4 78.4 0.0 25.00
GP-10 3/7/2017 14:17 0.0 0.1 21.7 78.2 0.0 7.60
GP-10A 3/7/2017 14:21 0.0 0.1 21.6 78.3 0.0 23.60
GP-10B 3/7/2017 14:23 0.0 0.1 21.6 78.3 0.0 23.60
GP-11 3/7/2017 14:44 0.0 0.2 215 78.3 -0.1 Dry
GP-12 3/7/2017 14:53 0.0 0.2 20.9 78.9 0.0 NA
GP-17 3/9/2017 17:08 27.3 24.9 5.1 42.7 0.4 Dry
GP-18 3/9/2017 17:29 0.0 0.7 17.8 81.5 0.2 15.99
GP-19 3/17/2017 12:03 0.0 3.1 18.3 78.6 -0.1 10.25
GP-20 3/17/2017 11:57 0.0 2.4 20.4 77.2 0.6 6.75
Water Line Vents
GP-21 3/7/2017 11:56 0.0 0.2 21.2 78.6 0.0 NA
GP-22 3/7/2017 11:44 0.0 0.2 21.3 78.5 0.0 NA
Groundwater Monitoring Wells / Piezometers

MW-01 3/7/2017 12:06 0.0 0.1 21.4 78.5 0.0 NA
MW-02 3/7/2017 15:16 0.0 0.1 21.5 78.4 0.0 NA

Prepared by SCS Field Services
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COA FM-812 Landfill
Gas Probe, Vent, Well, and Piezometer Monitoring Summary
for 1st Quarter 2017

. . Time CH, co, 0, Balance Static Depth to
Sampling Location ID Date (24-hour @by vol) (%byvol) (% by vol) Gas Pressure Water Comments

clock) (% by vol)  (In. H,0O) (ft)
MW-03R 3/7/2017 12:36 0.0 0.4 20.8 78.8 0.0 NA
MW-06 3/7/2017 13:28 0.0 0.4 18.7 80.9 0.0 NA
MW-12 3/7/2017 13:18 0.0 0.5 18.5 81.0 0.0 NA
MW-13 3/7/2017 13:33 0.0 0.6 20.5 78.9 0.0 NA
MW-14 3/7/2017 13:43 0.0 0.2 21.2 78.6 0.0 NA
MW-15 3/7/2017 14:30 0.0 0.2 215 78.3 0.0 NA
MW-16 3/7/2017 13:57 0.0 0.1 21.9 78.0 0.0 NA
MW-17 3/7/2017 13:14 0.0 0.3 20.0 79.7 0.0 NA
MW-18 3/7/2017 13:02 0.0 0.7 20.6 78.7 0.0 NA
MW-19 3/7/2017 14:48 0.0 0.5 20.9 78.6 0.0 NA
MW-20 3/9/2017 17:24 0.0 14 21.2 77.4 0.0 NA
MWwW-21 3/7/2017 13:38 0.0 0.2 20.9 78.9 0.0 NA
PZ-01/MW-07 3/7/2017 12:31 0.0 0.4 21.2 78.4 0.0 NA
PZ-02/MW-08R 3/17/2017 12:16 0.0 1.6 20.7 77.7 0.0 NA
PZ-03/MW-09 3/17/2017 12:33 0.0 0.6 214 78.0 0.0 NA
PZ-04/MW10R 3/7/2017 12:55 0.0 4.6 9.1 86.3 0.1 NA
PZ-05/MW-11 3/7/2017 13:<ns1:XMLFault xmlns:ns1="http://cxf.apache.org/bindings/xformat"><ns1:faultstring xmlns:ns1="http://cxf.apache.org/bindings/xformat">java.lang.OutOfMemoryError: Java heap space</ns1:faultstring></ns1:XMLFault>